CITY OF SIMI VALLEY

Dear Prospective Vendor:

If you intend to submit a bid or proposal, please contact Public Works at
(805) 583-6786 and provide your name, address, telephone number, fax number,
and E-mail address.

The City will use this information to notify you of any addenda to these documents.
Without this information, the City has no way of identifying who may have outdated or
incomplete copies. It is the prospective vendor’'s responsibility to ensure the most
complete and current versions of the documents are obtained, including any addenda.
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DEPARTMENT OF PUBLIC WORKS
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FOR
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NOTICE INVITING SEALED BIDS
FOR THE FY 2025-26 ANNUAL MINOR STREETS REHABILITATION
PROGRAM PHASE Il (ASPHALT), SB1, CP60000023

IN THE CITY OF SIMI VALLEY
SPECIFICATION NO.: SV 26-15

The City of Simi Valley is accepting sealed bids in the City Clerk’s office,

- 2929 Tapo Canyon Road, Simi Valley, California 93063, until 3:30 p.m. on:

THURSDAY, MAY 14, 2026
at which time they will be publicly opened. Bids will not be accepted after that time.
All bids must be sealed and submitted to the following:

City Clerk

City of Simi Valley

2929 Tapo Canyon Road
Simi Valley, CA 93063

Please mark the outside of the envelope (and express shipment envelope, if applicable):

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM
PHASE Il (ASPHALT), SB1, CP60000023

SPECIFICATION NO. SV 26-15

MAY 14, 2026

3:30 P.M.

All contacts should be through Ashique Khandaker, Senior Engineer, at (805) 583-6791
or akhandaker@simivalley.org regarding any bidding questions before or after the Notice
to Proceed has been issued to the successful bidder.

As described in the Bidding Documents, the bids are for a public works project FY
2025-26 Annual Minor Streets Rehabilitation Program Phase |l (Asphalt), SB1,
CP60000023 (Project) which include, but are not limited to: 1) 827,714 S.F. of 1 %2" full
width asphalt pavement cold milling; 2) 2,185 S.F. of 2 2" full width asphalt pavement
cold milling; 3) 120 tons of AC Surface Course; 4) 112 tons of AC Base Course; 5) 5,103
S.F. of 12" existing grade removal; 6) 69 sewer manhole frame, ring and cover removal
and replacement; 7) 86 water valve box, cover, and raiser removal and replacement; 8)
7,900 tons of Asphalt Rubberized Hot Mix; 9) 200 tons of CMB with Portland Cement; 10)
various traffic signing and pavement delineation; 11) construction surveying; and 12) all
appurtenant work as provided in the Proposed Schedule of Work and Prices. The
expected completion time of the Project is 30 consecutive working days when the City
issues a Notice to Proceed.
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Copies of these plans and specifications may be obtained by prospective bidders from
the Public Works Director or downloaded from the City's “Bids & Proposals” website at
www.simivalley.org/BidsAndProposals. The Bid shall be submitted and the work shall be
performed by a State of California Class A licensed contractor in strict conformance with
Specification No. SV 26-15, and now on file in the City's Department of Public Works and
the Office of the City Clerk.

Work on the Project must be performed in strict conformity with Specification No.
SV 26-15 as adopted by the City's City Manager on April 10, 2026, which is filed with the
City's Public Works Department. Copies of these plans and specifications may be
obtained by prospective bidders from the City Engineer for a non-refundable fee of $30,
plus $10.00 mailing fee, if mailed.

The terms and conditions for bidding on the Project are described in the attached Bidding
Instructions.

This Project requires payment of State prevailing rates of wages for Ventura County. The
contractor must post copies of the prevailing schedule at each job site. Copies of these
rates of wages are available from the State of California Department of Industrial
Relations Prevailing Wage Unit, Telephone No. (415) 703-4774. The website for this
agency is currently located at www.dir.ca.gov.

Note that the Project is subject to compliance monitoring and enforcement by the
California Department of Industrial Relations. Pursuant to California law, the City must
find bids failing to comply with all applicable Labor Code requirements including, without
limitation, Labor Code §§ 1725.5 and 1771.4, to be nonresponsive.

Five percent (5%) will be deducted from each progress payment and retained by the City.
The remainder less the amount of all previous payments will be paid to the Contractor.
Pursuant to Public Contracts Code (“PCC”) § 22300, the Contractor may substitute
securities for retention monies held by the City or request that the City place such monies
into an escrow account. The Contractor is notified, pursuant to PCC § 22300, any such
election will be at the Contractor own expense and will include costs incurred by the City
to accommodate the Contractor’s request.

DATED this 14" day of April, 2026.

CIT @ | VALLEY, CALIFORNIA
i
~_| uey Blanco, Gity-Ctérk /
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BIDDING INSTRUCTIONS

1 DEFINITIONS. Unless provided otherwise, the definitions in the Greenbook,
Special Conditions, or other Contract Documents are applicable to all Bidding
Documents.

1.1. “Addenda” means written or graphic instruments issued by the City before the
Bid Deadline that modify or interpret the Bidding Documents by additions,
deletions, clarifications, or corrections.

1.2. “Alternate” means a proposed change in the Work, as described in the Bidding
Documents which, if accepted, may result in a change to either the Contract Sum
or the Contract Time, or both.

1.3. “Bid Deadline” means the date and time designated in the Notice for Bids as
the last date and time for receipt of Bids, as may be revised by Addenda.

1.4. “Bidder” means a person or firm that submits a Bid.

1.5. “Bidding Documents” means the construction documents prepared and issued
for bidding purposes including all Addenda.

1.6. “Lump Sum Base Bid” means the sum stated in the Bid for which Bidder offers
to perform the Work described in the Bidding Documents, but not including unit
price items or Alternates.

1.7. “Unit Price” means an amount stated in the Bid for which Bidder offers to
perform the Unit Price Work for a fixed price per unit of measurement.

2 BIDDER’S REPRESENTATIONS. By making its Bid, Bidder represents that:

2.1. Bidder read, understood, and made the Bid pursuant to the requirements in
the Bidding Documents.

2.2. Bidder visited the Project site and is familiar with the conditions under which
the Work will be performed and the local conditions as related to the Contract
Documents.

2.3. The Bid is based upon the materials, equipment, and systems required by the
Bidding Documents.

2.4. Bidder and all Subcontractors, regardless of tier, have the appropriate current
licenses issued by the State of California Contractor’s State License Board for the
Work to be performed. If Bidder is a joint venture, the Bidder will have a joint
venture license appropriate for the performance of the work, and each member of
the joint venture will likewise have the appropriate license. Business and
Professions Code §§ 7000-7191 establish licensing requirements for contractors.
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If a Bidder, that is a specialty contractor, submits a Bid involving 3 or more
specialized building trades, the work of which is more than incidental and
supplemental to the performance of the Work for which Bidder holds a specialty
contractor license, Bidder must also hold either (1) a specialty contractor “C”
license in each such trade, (2) a General Engineering contractor “A” license, or (3)
a General Building contractor “B” license. This requirement is applicable whether
or not Bidder lists a Subcontractor for each such trade.

2.5. If licensure or proper licensure is controverted, then proof of licensure
pursuant to this section must be made by production of a verified certificate of
licensure from the Contractors' State License Board which establishes that the
individual or entity bringing the action was duly licensed in the proper classification
of contractors at all times during the performance of any act or contract covered
by the action. Nothing in this subdivision requires any person or entity controverting
licensure or proper licensure to produce a verified certificate. When licensure or
proper licensure is controverted, the burden of proof to establish licensure or
proper licensure is on the licensee.

2.6. Bidder has the expertise and financial capacity to perform and complete all
obligations under the Bidding Documents.

2.7 The person executing the Bid Form is duly authorized and empowered to
execute the Bid Form on Bidder’s behalf.

2.8 Bidder is aware of and, if awarded the Contract, will comply with Applicable
Code Requirements in its performance of the Work.

2.9. The Bidder has paid the City’s business license fee(s).
3 BIDDING DOCUMENTS.

3.1. Bidders may obtain complete sets of the Bidding Documents from the City’s
Public Works Department for the sum stated in the Notice for Bids.

3.2. Bidders will use a complete set of Bidding Documents in preparing Bids.

3.3. The City makes copies of the Bidding Documents available, on the above
terms, for the sole purpose of obtaining Bids for the Work and does not confer a
license or grant permission for any other use of the Bidding Documents.

3.4. CARB IUOR Fleet Certification. Bidders must submit a completed California
Air Resources Board In-Use Off-Road Diesel-Fueled Fleets Certification, with
Bidder’s Certificate of Reported Compliance included if applicable. City will reject
a bid from a Bidder that does not indicate conformance to the California Air
Resources Board (“CARB”) In-Use Off-Road Diesel-Fueled Fleets requirements
(13 Cal. Code of Regs. sections 2449, 2449.1 and 2449.2).

BPCONSTR.V30 SV 26-15
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INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS.

4.1. Before submitting its Bid, Bidder will carefully study and compare the various
documents comprising the Bidding Documents and compare them with any other
work being bid concurrently or presently under construction which relates to the Work
for which the Bid is submitted; will examine the Project site, the conditions under
which the Work is to be performed, and the local conditions; and will at once report
to the City’s Representative errors, inconsistencies, or ambiguities discovered.

4.2. Requests for clarification or interpretation of the Bidding Documents will be
addressed to the City’s Representative.

4.3. Clarifications, interpretations, corrections, and changes to the Bidding
Documents will be made by Addenda. Clarifications, interpretations, corrections, and
changes to the Bidding Documents made in any other manner will not be binding and
Bidders will not rely upon them.

PRODUCT SUBSTITUTIONS. No substitutions will be considered before award of
Contract. Substitutions will only be considered after award of the Contract and as
provided for in the Contract Documents.

SUBCONTRACTORS.

6.1. Each Bidder will list in the Bid Form all first-tier Subcontractors that will perform
work, labor or render such services. The Bid Form contains spaces for the following
information when listing Subcontractors: (1) Work Activity; (2) name of Subcontractor;
(3) city of Subcontractor’s business location. Failure to list any of these items on the
Bid Form will result in the City treating the Bid as if no Subcontractor was listed for
the Work and that Bidder represents to the City that it is fully qualified to perform that
portion of the Work and will perform do so.

6.2. Subcontractors listed in the Bid Form will only be substituted after the Bid
Deadline with the City’s written consent in accordance with California law.

ADDENDA.

7.1. Addenda will be in writing and issued only by the City. Addenda will be mailed
or delivered to all who are known by the City to have received a complete set of
Bidding Documents and who have provided a street address for receipt of Addenda.

7.2. Copies of Addenda will be made available for inspection at the City’s Public
Works Department.

7.3. The City will issue Addenda so that they are received by prospective Bidders not
later than three (3) business days before the Bid Deadline. Addenda that withdraw
the request for Bids or postpone the Bid Deadline may be issued any time before the
Bid Deadline.
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7.4. Each Bidder is responsible for ensuring that it has received all issued Addenda
before  issuing a  Bid by checking the City's website at
www.simivalley.org/BidsAndProposals.

8 PRE-BID CONFERENCE. If a Pre-Bid Conference is required, Bidder will attend a
Pre-Bid Conference where the City will discuss the Bidding Documents, answer
questions, accept comments, and conduct a Project site visit. The City requires all
Pre-Bid Conference attendees to arrive for the meeting on time and to sign an
attendance list which is used to determine if Bidders meet this requirement. Any
Bidder not attending the Pre-Bid Conference in its entirety will be deemed to have not
complied with the requirements of the Bidding Documents and its Bid will be rejected.

9 FORM AND STYLE OF BIDS.

9.1. Bids will be submitted on the Bid Form included with the Bidding Documents.
Bids not submitted on the City’s Bid Form will be rejected.

9.2. All blanks on the Bid Form will be filled in legibly in ink or electronically.

9.3. Bidder's failure to submit a price for any Alternate or unit price will result in the
Bid being considered as nonresponsive. [f Alternates are called for and no change
in the Lump Sum Base Bid is required, enter “No Change.”

9.4. Each Bidder must fill out the “Bidders Statement of Past Contract Disqualifica-
tions” form stating any and all instances of contract disqualifications due to a violation
of a law or safety regulation. The Bidder must explain the circumstances of each
disqualification. The City may reject the bid based on such information.

9.5. Bidder will make no stipulations on the Bid Form nor qualify the Bid in any
manner.

9.6. The Bids will be based upon full completion of all the Work as shown on the plans
and specifications. It is expressly understood that the plans are drawn with as much
accuracy as is possible in advance, but should errors, omissions or discrepancies
exist in the plans which show conditions that vary from those encountered in
construction, the Bidder (if awarded the Contract) specifically agrees to construct a
completed work ready for the use and in the manner which is intended. In the event
of increasing or decreasing of work, the total amount of work actually done or
materials or equipment furnished must be paid for according to the unit or lump sum
price established for such work under the contract, wherever such unit or lump sum
price has been established. In the event no prices are named in the contract to cover
such changes or alterations, the cost of such changes must be covered as extra work.

9.7. The Bid Form will be signed by a person or persons legally authorized to bind
Bidder to a contract. Bidder's Representative will sign and date the Declaration

10
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included in the Bid Form. Failure to sign and date the declaration will cause the Bid
to be rejected.

10 BID SECURITY.

10.1. Each Bid will be accompanied by Bid Security, in the amount of 10% of the
Lump Sum Base Bid as security for Bidder’s obligation to enter into a Contract with
the City on the terms stated in the Bid Form and to furnish all items required by the
Bidding Documents. Bid Security will be a Bid Bond on the form provided by the City
or a certified check made payable to “City of Simi Valley.” When a Bond is used for
Bid Security, failure to use the City’s Bid Bond form will result in the rejection of the
Bid.

10.2. If the apparent lowest responsible Bidder fails to sign the Agreement and furnish
all items required by the Bidding Documents within the time limits specified in these
Instructions to Bidders, the City will disqualify such Bidder and select the next
apparent lowest responsible Bidder until all bids have been exhausted or the City
may reject all bids. In such an event, the disqualified Bidder will be liable for and
forfeit to the City the amount of the difference, not to exceed the amount of the Bid
Security, between the amount of the disqualified Bid and the larger amount for which
the City procures the Work.

10.3. If a Bid Bond is submitted and an attorney-in-fact executes the Bid Bond on
behalf of the surety, a notarized and current copy of the power of attorney will be
affixed to the Bid Bond. The surety issuing the Bid Bond will be listed in the latest
published State of California, Department of Insurance list of, “Insurers Admitted to
Transact Surety Insurance in This State.”

10.4. The City will retain Bid Security until the occurrence of one of the following:

10.4.1. All items required by the Bidding Documents have been furnished and the
Agreement has been signed by the successful Bidder and the City.

10.4.2. The specified time has elapsed during which Bids may be withdrawn.
10.4.3. All Bids have been rejected.

10.5. The Bid Form, Bid Security, and all other documents required to be submitted
with the Bid will be enclosed in a sealed opaque envelope. The envelope will be
addressed to the City Clerk. The envelope will be identified with the Project name,
Bidder's name and address, and, if applicable, the designated portion of the Project
for which the Bid is submitted. If the Bid is sent by mail, the sealed envelope will be
enclosed in a separate mailing envelope labeled as follows: “SEALED BID
ENCLOSED.”

10.6. Bids will be deposited at the designated location on or before the Bid Deadline.
A Bid received after the Bid Deadline will be returned to Bidder unopened.

11
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10.7. Bidder will assume full responsibility for timely delivery at the location
designated for receipt of Bids.

10.8. Oral, telephonic, facsimile, or telegraphic Bids are invalid and will not be
accepted.

11 MODIFICATION OR WITHDRAWAL OF BID.

11.1. Before the Bid Deadline, a submitted Bid may be modified or withdrawn. Notice
of such action will be given to the City in writing and signed by the Bidder’s authorized
representative. A change so made will be so worded as not to reveal the amount of
the original Bid.

11.2. A withdrawn Bid may be resubmitted up to the Bid Deadline, provided that it
then fully complies with the Bidding Requirements.

11.3. Bid Security will be in an amount sufficient for the Bid as modified or
resubmitted.

11.4. Bids may not be modified, withdrawn, or canceled within sixty (60) days after
the Bid Deadline unless otherwise provided in Supplementary Instructions to Bidders.

12 OPENING OF BIDS. Bids submitted in the manner required by these instructions and
are received on or before the Bid Deadline will be opened publicly.

13 REJECTION OF BIDS.
13.1. The City will have the right to reject all Bids.
13.2. The City will have the right to reject any Bid not accompanied by the required
Bid Security or any other item required by the Bidding Documents, or a Bid which is
in any other way materially incomplete, irregular, or miscalculation.

14 AWARD.

14.1. The City may retain all bids for a period of 60 days for examination and
comparison, and to delete any portion of the work from the contract.

14.2. The City will have the right to waive nonmaterial irregularities in a Bid and to
accept the lowest responsive Bid as determined by The City.

14.3. The City will have the right to accept Alternates in any order or combination,
unless otherwise specifically provided in the Bidding Documents.

14.4. The City will determine the low Bidder on the basis of the sum of the Lump Sum
Base Bid plus all unit prices multiplied by their respective estimated quantities as
stated in the Bid Form.

12
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14.5. The City will select the apparent lowest responsive and responsible Bidder and
notify such Bidder within 30 days (unless number of days is modified in
Supplementary Instructions to Bidders) after the Bid Deadline or reject all bids. Within
10 days after receiving the City’s notice that Bidder was selected as the apparent
lowest responsible Bidder, Bidder will submit to the City all of the following items:

14.5.1. One (1) original of the Agreement signed by the bidder.
14.5.2. One (1) original of the Payment Bond.

14.5.3. One (1) original of the Performance Bond.

14.5.4. Certificates of Insurance on form provided by the City.

14.5.5. Names of all Subcontractors, with their addresses, telephone number,
facsimile number, trade on Bidders’ company stationery. Evidence, as required by
the City, of the reliability and responsibility of the proposed Subcontractors such
as statements of experience, statements of financial condition, and references.

14.5.6. Preliminary Contract Schedule.

14.5.7. Selection of Retention Options and Escrow Agreement for Deposit of
Securities in Lieu of Retention and Deposit of Retention. If not submitted, the City
will withhold retention.

14.5.8 Cost Breakdown.

14.6. Before award of the Contract, the City will notify Bidder in writing, if the City
objects to a Subcontractor proposed by Bidder, in which case Bidder will propose a
substitute acceptable to the City. Failure of the City to object to a proposed
Subcontractor before award will not preclude the City from requiring replacement of
any Subcontractor based upon information received subsequent to award,
information which cannot be properly evaluated before award due to time constraints,
or information relating to a failure to comply with the requirements of the Contract.

14.7. Bidder must provide all required documents prior to acquiring approval by the
City Council. Bidder will then sign the Agreement electronically within 10 days after
receiving the City’s notification.

14.8 If the City consents to the withdrawal of the Bid of the apparent lowest
responsible Bidder, or the apparent lowest responsible Bidder fails or refuses to sign
the Agreement or submit to the City all of the items required by the Bidding
Documents, within 10 days after receiving the City’s notification, or the City
determines that the Bidder is not financially or otherwise qualified to perform the
Contract, the City may reject such Bidder’s Bid and select the next apparent lowest
responsible Bidder, until all bids are exhausted, or reject all Bids.

13
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15 OTHER BID TERMS AND CONDITIONS.

15.1. California Public Records Act. All information contained in the bid, and the
Proposal itself, is a public record and subject to release to the public once
opened. Bidders should not include trade secrets or other confidential information in
their bids. To request public records, please visit www.simivalley.org/recordsrequest
or contact City Clerk’s Office at (805) 583-6748.

14
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Submit with Bid

CITY OF SIMI VALLEY
DEPARTMENT OF PUBLIC WORKS
ENGINEERING DIVISION
PROPOSAL
FOR

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE Il
(ASPHALT), SB1, CP60000023

SPECIFICATION NO. SV 26-15

CONTRACTOR’S NAME:

SUBMIT PAGES 15 THROUGH 34 FULLY EXECUTED WITH THIS PROPOSAL

15
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Submit with Bid

BID
BID TO: CITY OF SIMI VALLEY, CALIFORNIA

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with the City in the
form included in the Contract Documents (as defined in Article 4 of the Agreement) to perform the Work as specified
or indicated in said Contract Documents entitled:

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE Il (ASPHALT), SB1, CP60000023
SPECIFICATION NO. SV 26-15

COMPLETION TIME: 30 consecutive working days when the City issues a Notice to Proceed
LIQUIDATED DAMAGES: $1,500 per calendar day
NUMBER OF PAGES IN PROPOSAL: | 20

Bidder accepts all of the terms and conditions of the Contract Documents, including without limitation those in the
Notice Inviting Bids and the Instructions to Bidders dealing with the disposition of the Bid Security.

This Bid will remain open for the period stated in the Notice Inviting Bids, unless otherwise required by law. Bidder will
enter into an Agreement within the time and in the manner required in the Instructions to Bidders, and will furnish the
insurance certificates, Payment Bond, Performance Bond, and all Permits required by the Contract Documents.

Bidder has examined copies of all the Contract Documents, including the following Addenda (receipt of which is hereby
acknowledged):

Number Date
Number Date
Number Date
Number Date

Bidder has familiarized itself with the nature and extent of the Contract Documents, the Work, the site, the locality where
the Work is to be performed, the legal requirements (federal, state, and local laws, ordinances, rules, and regulations),
and the conditions affecting cost, progress, or performance of the Work, and has made such independent investigations
as Bidder deems necessary.

In conformance with the current statutory requirements of California Labor Code Section 1860, et seq., the undersigned
confirms the following as its certification:

| am aware of the provisions of Section 3700 of the Labor Code, which require every employer to be insured
against liability for worker's compensation, or to undertake self-insurance in accordance with the provisions,
before commencing the performance of the Work of this Contract.

To all the foregoing, and including all Bid Schedule(s), List of Subcontractors, Non-collusion Affidavit, Bidder's General
Information, and Bid Bond contained in these Bid Forms, said Bidder further agrees to complete the Work required
under the Contract Documents within the Contract Time stipulated in said Contract Documents, and to accept in full
payment therefor the Contract Price based on the Lump Sum or Unit Bid Price(s) named in the aforementioned Bidding
Schedule(s).
Dated: Bidder:

Address:

Phone #:

Email:

Fax:

By:

(Signature)
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FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE Il

UNIT PRICE BID SCHEDULE

Specification No. SV 26-15
Submit with Bid

Schedule of Prices for the Construction of the:

(ASPHALT), SB1, CP60000023
SPECIFICATION NO. SV 26-15

in Simi Valley, California

Item Payment Unit
No. Reference Description Estimated Unit Price Total
Quantity
1. 5002-9 Traffic Control, Construction Signing and 1 LS
Traffic Maintenance
2. 5003-4 Stormwater Pollution Control 1 LS
3. 5006-2 Construction Surveying 1 LS
4. 5017-7 Cold Milling - 1 1/2” Full Width 827,714 SF
5. 5017-7 Cold Milling - 2 1/2” Full Width 2,185 SF
6. 5018-4 Existing Grade Removal - 12" 5,103 SF
7. 5036-3 CMB with Portland Cement 200 | Tons
8. 5052-13 | AC Base Course - B-PG 64-10 112 | Tons
9. 5052-13 | AC Surface Course — TYPE IlI-B-PG 64-10 120 | Tons
10. | 5052-13 | Asphalt Rubberized Hot Mix (ARHM C-GG 7,900 | Tons
PG 64-16)
11. | 5075-8 Storm Drain Manhole Adjustment 5| EA
12. | 5075-8 Sewer Clean Out Adjustment 12 EA
13. | 5075-8 Water Valve Box, Cover, and Riser Removal 86 EA
and Replacement
14. | 5075-8 Sewer Manhole Frame, Ring and Cover 69 EA
Removal and Replacement
15. | 5090-7 Traffic Signing and Pavement Delineation - -
a) Blue Reflective Marker 35 EA
b) 12" White (Thermoplastic) 1,640 LF
c) Caltrans Detail 1 - 4" (Thermoplastic) 938 LF
d) Caltrans Detail 22 - 4" (Thermoplastic) 283 LF
e) Caltrans Detail 32 - 4" (Thermoplastic) 149 LF
f) “STOP” Legend (Thermoplastic) 8 EA
g) Caltrans Type IV Arrow (R) & (L) 2 EA

(Thermoplastic)

TOTAL BID PRICE — FOR SCHEDULE
For the lump sum of

$

(Price in figures)

(Price in words)
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Specification No. SV 26-15

Submit with Bid

QUANTITIES OF WORK:

The quantities of work or material stated in the unit price items of the Bid Schedule
are supplied only to give an indication of the general scope of the Work. The City of Simi
Valley does not expressly or by implication agree that the actual amounts of work or
material will correspond therewith, and reserves the right after award to increase or
decrease the quantity of any unit price bid item, by an amount up to 25 percent of increase
or decrease, without a change in the unit prices, and shall have the right to delete any bid
item in its entirety, and receive full credit in the amount shown in the Bid Schedule for the
deleted item of Work.

Name of Bidder or Firm
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Specification No. SV 26-15

Submit with Bid
INSURANCE REQUIREMENTS

To be awarded this contract, the successful bidder must procure and maintain the
following types of insurance with coverage limits complying, at a minimum, with the limits
set forth below:

Type of Insurance Limits

Commercial general liability: $5,000,000

Business automobile liability $5,000,000

Workers compensation Statutory requirement.

Commercial general liability insurance must meet or exceed the requirements of ISO-
CGL Form No. CG 00 01 11 85 or 88. The amount of insurance set forth above must be
a combined single limit per occurrence for bodily injury, personal injury, and property
damage for the policy coverage. Liability policies must be endorsed to name the City, its
officials, and employees as “additional insureds” under said insurance coverage and to
state that such insurance will be deemed “primary” such that any other insurance that
may be carried by the City will be excess thereto. Such endorsement must be reflected
on ISO Form No. CG 20 10 11 85 or 88, or equivalent. Such insurance must be on an
“occurrence,” not a “claims made,” basis and will not be cancelable or subject to reduction
except upon thirty (30) days prior written notice to the City.

Automobile coverage must be written on ISO Business Auto Coverage Form CA 00 01
06 92, including symbol 1 (Any Auto).

The Contractor must furnish to the City duly authenticated Certificates of Insurance
evidencing maintenance of the insurance required under this Agreement, endorsements
as required herein, and such other evidence of insurance or copies of policies as may be
reasonably required by the City from time to time. Insurance must be placed with admitted
insurers with a current A.M. Best Company Rating equivalent to at least a Rating of
“‘A:VII.” Certificate(s) must reflect that the insurer will provide thirty (30) day notice of any
cancellation of coverage. The Contractor will require its insurer to modify such certificates
to delete any exculpatory wording stating that failure of the insurer to mail written notice
of cancellation imposes no obligation, and to delete the word “endeavor” with regard to
any notice provisions.

By signing this form, the bidder certifies that it has read, understands, and will comply
with these insurance requirements if it is selected as the City’s contractor. Failure to
provide this insurance will render the bidder’s proposal “nonresponsive.”

Date Bidder
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Specification No. SV 26-15
Submit with Bid

BID BOND

KNOW ALL MEN BY THESE PRESENTS: That we

, Principal,

and

, Surety, are held and

firmly bound unto

THE CITY OF SIMI VALLEY Obligee,
in the sum of Ten Percent of the total amount of the Bid for the payment of which we bind
ourselves, our legal representatives, successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS, Principal has submitted or is about to submit a bid or proposal to Obligee on
a contract for

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE I|
(ASPHALT), SB1, CP60000023

PROJECT

NOW, THEREFORE, if that contract be awarded to principal and principal shall, within
such time as specified, duly execute the contract in the prescribed form and deliver the same to
obligee with all required bonds/performance securities, certificates of insurance and such other
items as required in the bidding or contract documents then this obligation shall be null and void;
otherwise to remain in full force and effect, and if the contract is awarded to principal and principal
fails, within the time specified, to duly execute the contract in the prescribed form and deliver the
same to obligee with all said required items, then surety shall pay obligee the full sum of this bond.

Surety, for value received, hereby agrees that no extension of time, change, alteration,
modification, or addition to the bidding or contract documents, or of the work required thereunder,
shall release or exonerate surety on this bond or in any way affect the obligation of this bond; and
surety does hereby waive notice of same.

Signed, sealed and dated

(Principal)
by (Seal)
(Surety)
by
Attorney-in-Fact
INDICATE COMPLETE ADDRESS OF SURETY TO WHICH Telephone No.
CORRESPONDENCE CONCERNING THIS BOND SHOULD BE

DIRECTED. Form PW-B-1
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Specification No. SV 26-15
Submit with Bid
LIST OF SUBCONTRACTORS AND OFF-JOB FABRICATORS

Contractor's Name

Listing must comply with the provisions of Public Contract Code § 4104.

Name of | PWC CSLB Address Items of Work
Subcontractor Number Number
or Off-Job Fabricator

If more space is needed, attach additional sheets.
Public Contract Code § 4104 provides that bidders must list:

(a)(1) The name, the location of the place of business, and the California contractor license
number of each subcontractor who will perform work or labor or render service to the prime
contractor in or about the construction of the work or improvement, or a subcontractor
licensed by the State of California who, under subcontract to the prime contractor, specially
fabricates and installs a portion of the work or improvement according to detailed drawings
contained in the plans and specifications, in an amount in excess of one-half of 1 percent
of the prime contractor's total bid or, in the case of bids or offers for the construction of
streets or highways, including bridges, in excess of one-half of 1 percent of the prime
contractor's total bid or ten thousand dollars ($10,000), whichever is greater.

Per Public Contract Code §4104, Contractor’s bidding on public projects are required to

list above California contractor license numbers and DIR registration numbers for all

subcontractor’s performing work in excess of one-half of one-percent of the contract’s
value.
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Specification No. SV 26-15
Submit with Bid

BIDDER'S GENERAL INFORMATION

The Bidder must furnish the following information. Failure to complete all Items will cause the Bid to be non-
responsive and will cause its rejection. Additional sheets may be attached as required.

1. BIDDER/CONTRACTOR'S Name and Street Address:
2. CONTRACTOR'S Telephone Number: ( )
Facsimile Number: ( )
Email address:
3. CONTRACTOR'S License: Primary Classification
State License Number(s)
Supplemental License Classifications
4, Surety Company and Agent who will provide the required Bonds on this Contract:
Name of Surety
Address
Surety Company Agent
Telephone Numbers:  Agent ( ) Surety ( )
5. Type of Firm (Individual, Partnership or Corporation):
6. Corporation organized under the laws of the State of:
7. List the names and addresses of the principal members of the firm or names and titles of the

principal officers of the corporation or firm:
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Specification No. SV 26-15
Submit with Bid

BIDDER'S GENERAL INFORMATION (Continued)

8. Number of years experience as a contractor in this specific type of construction work:
9. List at least three related projects of comparable size and complexity completed to date:
1. Owner Address
Class of Work
Contact Contract amount
Dat let
Phone ( ) ate completed
Project
2. Owner Address
Class of Work
Contact Contract amount
Phone | ) Date completed
Project
3.  Owner Address
Class of Work
Contact Contract amount
Phone ( ) Date completed
Project

10. List the name and title of the person who will supervise full-time the proposed work for your firm:

11. Is full-time supervisor an employee contract services ?

12. A financial statement or other information and references sufficiently comprehensive to permit an
appraisal of your current financial condition may be required by the Engineer.

13. Name of the person who inspected the site of the proposed Work for the bidder:

Name: Date of Inspection:
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Specification No. SV 26-15
Submit with Bid

WORKERS’ COMPENSATION CERTIFICATE

(AS REQUIRED BY LABOR CODE SECTION 1861)

| am aware of the provisions of Section 3700 of the California Labor Code, which requires
every employer to be insured against liability for workers’ compensation, or to undertake
self-insurance in accordance with the provisions of said Code, and | will comply with such
provisions before commencing the performance of the Work of this Contract.

Contractor

By

Title

24
SV 26-15

BPCONSTR.V30



Specification No. SV 26-15
Submit with Bid
IN-USE OFF-ROAD DIESEL-FUELED FLEETS CERTIFICATION

DOCUMENT 00 4548
TO BE EXECUTED BY ALL BIDDERS AND SUBMITTED WITH BID

The undersigned Bidder certifies to City as set forth in sections 1 through 2, below.

1. Certification of Compliance. | certify that | and all of my Subcontractors will conform
to the California Air Resource Board (CARB) In-Use Off-Road Diesel-Fueled Fleets
requirements for all work involving the use of vehicles subject to the regulations,
including, without limitation, as applicable, the Contracting Requirements in 13 Cal.
Code of Regs section 2449, subdivision (i), subparts (1) — (4), and the Prime
Contractor Requirements in Title 13 CCR section 2449, subdivision (j), subparts (1) —

(5).

2. Instructions. Check one (1) box below.

O Bidder's current CARB issued Certificate of Reported Compliance
accompanies this Certification. (If this box is checked, the Certificate must be
provided.)

O Bidder certifies that its work on the Project (including work of its
Subcontractors) does not involve the use of vehicles subject to the CARB In-Use
Off-Road Diesel-Fueled Fleets requirements.

BIDDER:

(Name of Bidder)

Date: , 2024 By:

(Signature)

Name:

(Print Name)

Its:

(Title)

END OF DOCUMENT
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Specification No. SV 26-15
Submit with Bid
IN-USE OFF-ROAD DIESEL-FUELED FLEETS REGULATION

DOCUMENT 00 7324

Attention is directed to provisions of 13 California Code of Regulations Sections 2449,
2449.1, and 2449.2 governing In-Use Off-Road Diesel-Fueled Fleets (Regulation),
issued by the California Air Resources Board (CARB). Contractor warrants that it is
knowledgeable of and will comply with the Regulation including, without limitation, the
matters contained in this Document, at all times before and during its work on the
Project. The Regulation controls in the event of any conflict between this Document
and the Regulation.

21. Contracting Requirements.

21.1. If the Project involves the use of vehicles subject to the Regulation,
Contractor must obtain copies of the valid Certificates of Reported Compliance,
as described in Regulation section 2449(n), for the fleet selected for the Contract
and its listed subcontractors, if applicable, before entering into a new or renewed
contract with that fleet.

21.2. Contractor may not enter into a contract with a fleet for which it does not
have a valid Certificate of Reported Compliance for the fleet and Contractor’s
listed Subcontractors, if applicable, before entering into a new or renewed contract
with that fleet.

21.3. The Certificates of Reported Compliance received by the Contractor for the
Project must be retained for three years after the Project's completion. Upon
request by CARB, these records must be provided to CARB within five business
days of the request.

21.4. If the Project is considered to be an emergency operation, as defined in
Regulation section 2449(c)(18), it is exempt from the requirements in Regulation
section 2449(i)(1)-(3). Nevertheless, Contractor must still retain records verifying
vehicles subject to the Regulation that are operating on the emergency operations
project are actually being operated on the project for emergency operations only.
These records must include a description of the emergency, the address or a
description of the specific location of the emergency, the dates on which the
emergency operations were performed, and an attestation by the fleet that the
vehicles are operated on the project for emergency operations only.

22.0ther Contractor Requirements.

22.1. Between March 1 and June 1 of each year, Contractor must collect new
valid Certificates of Reported Compliance for the current compliance year, as
defined in Regulation section 2449(n), from all fleets that have an ongoing contract
with the Contractor as of March 1 of that year. Contractor must not write contracts
to evade this requirement.
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Specification No. SV 26-15
Submit with Bid

22.2. Contractor may only allow fleets with valid Certificates of Reported
Compliance on Contractor’s job sites.

22.3. If Contractor discovers that any fleet intending to operate vehicles subject
to the Regulation for Contractor does not have a valid Certificate of Reported
Compliance, as defined in Regulation section 2449(n), or if Contractor observes
any noncompliant vehicles subject to the Regulation on Contractor’s job site, then
Contractor must report the required information to CARB when as provided and
within the time period contained in in the Regulation

22.4. Upon request by CARB, Contractor must immediately disclose to CARB the
name and contact information of each responsible party for all vehicles subject to
the Regulation operating at the job site or for Contractor.

22.5. If applicable, Contractor must prominently display signage for any project
where vehicles subject to the Regulation as provided and within the time period
contained in in the Regulation.

END OF DOCUMENT
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Specification No. SV 26-15
Submit with Bid

BIDDER’S STATEMENT OF PAST CONTRACT DISQUALIFICATIONS

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE Il
(ASPHALT), SB1, CP60000023

Please state all instances of being disqualified, removed, or otherwise prevented from
bidding on, or completing, a federal, state, or local government project due to a violation
of a law or safety regulation.

1. Have you ever been disqualified from any government contract?
Yes 0O No O
2. If yes, explain the circumstances:

Bidder’'s Signature
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Submit with Bid

QUESTIONNAIRE REGARDING SUBCONTRACTORS

Bidder shall answer the following questions and submit with the Proposal.

1. Were bid depository or registry services used in obtaining subcontractor bid figures
in order to compute your bid? Yes () No ()
2. If the answer to No. 1 is “yes”, please forward a copy of the rules of each bid

depository you used with this questionnaire.

3. Did you have any source of subcontractors’ bids other than bid depositories?
Yes () No ()

4. Has any person or group threatened you with subcontractor boycotts, union
boycotts or other sanctions to attempt to convince you to use the services or abide
by the rules of one or more bid depositories?

Yes () No ( )

5. If the answer to No. 4 is “yes”, please explain the following details:
(a) Date:
(b) Name of person or group:
(c) Job involved (if applicable):
(d) Nature of threats:
(e) Additional comments: (Use additional paper if
necessary)

We declare under penalty of perjury that the foregoing is true and correct.

Dated this day of , 20

Name of Company

By

Title

By
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Submit with Bid

NONCOLLUSION DECLARATION TO BE EXECUTED
BY
BIDDER AND SUBMITTED WITH BID

The undersigned declares:

| am the of , the party making the foregoing
bid. The bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation. The bid is genuine and
not collusive or sham. The bidder has not directly or indirectly induced or solicited any
other bidder to put in a false or sham bid. The bidder has not directly or indirectly colluded,
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or to
refrain from bidding. The bidder has not in any manner, directly or indirectly, sought by
agreement, communication, or conference with anyone to fix the bid price of the bidder
or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of
that of any other bidder. All statements contained in the bid are true. The bidder has not,
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the
contents thereof, or divulged information or data relative thereto, to any corporation,
partnership, company, association, organization, bid depository, or to any member or
agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay,
any person or entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does
execute, this declaration on behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on [date],
at [city], [state].

Note: The above Noncollusion Declaration is part of the Proposal. THE BIDDER'’S
EXECUTION OF THE SIGNATURE PORTION OF THE PROPOSAL
STATEMENT shall also constitute signature of this Noncollusion Declaration.
Bidders are cautioned that making a false certification may subject the certifier to
criminal prosecution.
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Submit with Bid

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATE

The bidder hereby certifies that the bidder and proposed subcontractor(s), if any, (check
one) have ___ , or have not ____, participated in a previous contract or subcontract
subject to the Equal Opportunity Clause, as required by Executive Orders 11246, entitled
‘Equal Employment Opportunity” as amended by Executive Order 11375, and
supplemented by Department of Labor Regulations 41 CFR, Part 60, and that, where
required, the bidder has filed with the Joint Reporting Committee, the Director of the Office
of Federal Contract Compliance, a Federal Government Contracting or administering
agency, or the former President’'s Committee on Equal Employment Opportunity, all
reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor (41 CFR 60-1.7(b)(1), and must be
submitted by bidders and proposed subcontractors only in connection with
contracts and subcontracts which are subject to the equal opportunity clause.
Contracts and subcontracts which are exempt from the equal opportunity clause
are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of
$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive
Orders or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a
previous contract or subcontract subject to the Executive Orders and have not filed
the required reports should note that 41 CRF 60-1.7(b)(1), prevents the award of
contracts and subcontracts unless such contractor submits a report covering the
delinquent period or such other period specified by the Federal Highway
Administration or by the Director, Office of Federal Contract Compliance, U.S.
Department of Labor.

Note: The bidder must place a check mark after “have” or “have not” in one of the
blank spaces provided above.

THE BIDDER’'S EXECUTION OF THE SIGNATURE PORTION OF THE PROPOSAL
STATEMENT SHALL ALSO CONSTITUTE AN ENDORSEMENT AND EXECUTION OF
THIS CERTIFICATE, WHICH IS A PART OF THIS PROPOSAL.
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IRAN CONTRACTING ACT CERTIFICATION

Subject to certain exceptions, the Iran Contracting Act of 2010 (Public Contract
Code Section 2200 et seq.) prohibits a party that engages in investment activities
in Iran, as described in Public Contract Code Section 2202.5, from entering into
any contract of $1,000,000 or more for goods or services to be provided to a public
entity. Each bidder must complete and submit this form titled “Iran Contracting Act
Certification.”

Bidder hereby certifies to the City of Simi Valley, subject to penalty for perjury
pursuant to the laws of the State of California, that the following is true and correct:

The Bidder is not:

1) identified on the current list of persons and entities engaging in investment
activities in Iran prepared by the California Department of General Services
in accordance with subdivision (b) of Public Contract Code Section 2203; or

2) afinancial institution that extends, for 45 days or more, credit in the amount
of $20,000,000 or more to any other person or entity identified on the current
list of persons and entities engaging in investment activities in Iran prepared
by the California Department of General Services in accordance with
subdivision (b) of Public Contract Code Section 2203, if that person or entity
uses or will use the credit to provide goods or services in the energy sector
in Iran.

Notice: In accordance with Public Contract Code Section 2205, false certification
of this form may result in civil penalties equal to the greater of $250,000 or twice
the Contract Amount, termination of the Contract and/or ineligibility to bid on
contracts for three years.

CONTRACTOR:

THE BIDDER'S EXECUTION OF THE SIGNATURE PORTION OF THE
PROPOSAL STATEMENT SHALL ALSO CONSTITUTE AN ENDORSEMENT
AND EXECUTION OF THOSE STATEMENTS OR CERTIFICATIONS WHICH
ARE A PART OF THIS PROPOSAL.
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NON-LOBBYING CERTIFICATION
FOR FEDERAL-AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of
the undersigned, to any person for influencing or attempting to influence an officer
or employee of any federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection
with the awarding of any federal contract, the making of any federal grant, the
making of any federal loan, the entering into of any cooperative agreement, and
the extension, continuation, renewal, amendment, or modification of any federal
contract, grant, loan, or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid
to any person for influencing or attempting to influence an officer or employee of
any federal agency, a Member of Congress, an officer or employee of Congress,
or an employee of a Member of Congress in connection with this federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure of Lobbying Activities," in accordance
with its instructions.

This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.
Any person who fails to file the required certification shall be subject to a civil penalty of
not less than $10,000 and not more than $100,000 for each such failure.

The prospective participant also agrees by submitting his or her bid or proposal that he
or she shall require that the language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such sub recipients shall certify and
disclose accordingly.

LPP 01-04/Exhibit 12-E, Attachment F March 15, 2006
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DISCLOSURE OF LOBBYING ACTIVITIES
COMPLETE THIS FORM TO DISCLOSE LOBBYING ACTIVITIES PURSUANT TO 31 U.S.C. 1352

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
D a. contract D a. bid/offer/application D a. initial
b. grant b. initial award b. material change
c. cooperative agreement c. post-award
d. loan For Material Change Only:
e. loan guarantee year quarter
f. loan insurance date of last report
4. Name and Address of Reporting Entity 5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:
D Prime D Subawardee
Tier , if known
Congressional District, if known Congressional District, if known
6.  Federal Department/Agency: 7. Federal Program Name/Description:
CFDA Number, if applicable
8. Federal Action Number, if known: 9. Award Amount, if known:
10. a. Name and Address of Lobby Entity b. Individuals Performing Services (including
(If individual, last name, first name, MI) address if different from No. 10a)

(last name, first name, MI)
(attach Continuation Sheet(s) if necessary)

11. Amount of Payment (check all that apply) 13. Type of Payment (check all that apply)
$ D actual D planned : a. retainer
| | b. one-time fee
12. Form of Payment (check all that apply): | | ¢ commission
a. cash | | d. contingent fee
b. in-kind; specify: nature | | ¢ deferred
Value | | other, specify

14. Brief Description of Services Performed or to be performed and Date(s) of Service, including
officer(s), employee(s), or member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) if necessary)

15. Continuation Sheet(s) attached: Yes D No D

16. Information requested through this form is authorized by Title
31 U.S.C. Section 1352. This disclosure of lobbying reliance Signature:
was placed by the tier above when his transaction was made or
entered into. This disclosure is required pursuant to 31 U.S.C.

1352. This information will be reported to Congress Print Name:
semiannually and will be available for public inspection. Any o
person who fails to file the required disclosure shall be subject Title:
to a civil penalty of not less than $10,000 and not more than
$100,000 for each such failure. Telephone No.: Date:
Authorized for Local Reproduction
Federal Use Only: Standard Form - LLL

Standard Form LLL Rev. 04-28-06
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INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime federal recipient at the initiation or
receipt of covered federal action or a material change to previous filing pursuant to title 31 U.S.C. Section 1352. The filing of a
form is required for such payment or agreement to make payment to lobbying entity for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress an officer or employee of Congress or an employee of a Member of
Congress in connection with a covered federal action. Attach a continuation sheet for additional information if the space on the
form is inadequate. Complete all items that apply for both the initial filing and material change report. Refer to the implementing
guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered federal action for which lobbying activity is and/or has been secured to influence, the outcome
of a covered federal action.

Identify the status of the covered federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to the
information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last,
previously submitted report by this reporting entity for this covered federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District if known.
Check the appropriate classification of the reporting entity that designates if it is or expects to be a prime or subaward
recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the first tier. Subawards include
but are not limited to subcontracts, subgrants and contract awards under grants.

5. Ifthe organization filing the report in Item 4 checks "Subawardee" then enter the full name, address, city, State and zip
code of the prime federal recipient. Include Congressional District, if known.

6. Enter the name of the federal agency making the award or loan commitment. Include at least one organization level
below agency name, if known. For example, Department of Transportation, United States Coast Guard.

7.  Enter the federal program name or description for the covered federal action (item 1). If known, enter the full Catalog
of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.

8. Enter the most appropriate federal identifying number available for the federal action identification in item 1 (e.g.,
Request for Proposal (RFP) number, Invitation for Bid (IFB) number, grant announcement number, the contract grant.
or loan award number, the application/proposal control number assigned by the federal agency). Include prefixes, e.g.,
"RFP-DE-90-001."

9. For a covered federal action where there has been an award or loan commitment by the Federal agency, enter the federal
amount of the award/loan commitments for the prime entity identified in item 4 or 5.

10.  (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity identified
in Item 4 to influenced the covered federal action.

(b) Enter the full names of the individual(s) performing services and include full address if different from 10 (a). Enter
Last Name, First Name and Middle Initial (MI).

11.  Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (Item 4) to the lobbying
entity (Item 10). Indicate whether the payment has been made (actual) or will be made (planned). Check all boxes that
apply. If this is a material change report, enter the cumulative amount of payment made or planned to be made.

12.  Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, specify
the nature and value of the in-kind payment.

13.  Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

14.  Provide a specific and detailed description of the services that the lobbyist has performed or will be expected to perform
and the date(s) of any services rendered. Include all preparatory and related activity not just time spent in actual contact
with federal officials. Identify the federal officer(s) or employee(s) contacted or the officer(s) employee(s) or Member(s)
of Congress that were contacted.

15.  Check whether or not a continuation sheet(s) is attached.

16.  The certifying official shall sign and date the form, print his/her name title and telephone number.

Public reporting burden for this collection of information is estimated to average 30-minutes per response, including time for
reviewing instruction, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information,
including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project
(0348-0046), Washington, D.C. 20503.
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CITY OF SIMI VALLEY
DEPARTMENT OF PUBLIC WORKS
ENGINEERING DIVISION

DOCUMENTS FOR EXECUTION BY SUCCESSFUL BIDDER

FOR

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE Il
(ASPHALT), SB1, CP60000023

SPECIFICATION NO. SV 26-15
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PUBLIC WORKS CONTRACT
BETWEEN

THE CITY OF SIMI VALLEY AND
NAME OF CONTRACTOR

This CONTRACT is entered into this Click here to enter a date., by and between
the CITY OF SIMI VALLEY, a general law city and municipal corporation (“the City”) and
name of contractor, type of company and state of origin, e.g., “a California
Corporation”(“the Contractor”).

1. WORK.

A. The Contractor will provide all work required by the Contract Documents
(the “Work”). The Contractor agrees to do additional work arising from
changes ordered by the City in accordance with the Contract Documents.

B. The Contractor and the City agree to abide by the terms and conditions
contained in the Contract Documents;

C. The Contractor will furnish all of the labor; supplies and materials;
equipment; printing; vehicles; transportation; office space and facilities; all
tests, testing and analyses; and all matters whatsoever (except as
otherwise expressly specified to be furnished by the City) needed to perform
and complete the Work and provide the services required of the Contractor
by the Contract Documents.

D. “Contract Documents” means the Notice Inviting Bids; Instructions to
Bidders; Supplementary Instructions to Bidders; Proposal; this Contract;
Standard Specifications; Supplementary Conditions; Exhibits; Technical
Specifications; List of Drawings; Drawings; Addenda; Notice to Proceed;
Change Orders; Notice of Completion; and all other documents identified in
the Contract Documents which together form the contract between the City
and the Contractor for the Work. The Contract Documents constitute the
complete agreement between the City and the Contractor and supersede
any previous agreements or understandings.

2. CONTRACT SUM. The City agrees to pay the Contractor a sum not to exceed
type number dollars ($numerical) for the Work in the manner set forth in the
Contract Documents. The City may adjust this amount as set forth in the Contract
Documents.

3. TIME FOR PERFORMANCE.

A. The Contractor will fully complete the Work within 30 consecutive working
days (the “Contract Time.”)

B. The Contract Time will commence when the City issues a Notice to
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Proceed. The Contract Documents will supersede any conflicting
provisions included on the notice to proceed issued pursuant to this
Contract.

C. The Contractor may not perform any Work until:

i. The Contractor furnishes proof of insurance as required by the
Contract Documents; and

il The City gives the Contractor a written, signed, and numbered
purchase order and notice to proceed.

D. By signing this Contract, the Contractor represents to the City that the
Contract Time is reasonable for completion of the Work and that the
Contractor will complete the Work within the Contract Time.

E. Should the Contractor begin the Work before receiving written authorization
to proceed, any such Work is at the Contractor’'s own cost and risk.

4. DISPUTES. Disputes arising from this contract will be determined in accordance with
the Contract Documents and Public Contracts Code §§ 10240-10240.13.

5. THIRD PARTY CLAIMS. In accordance with Public Contracts Code § 9201, the City
will promptly inform the Contractor regarding third-party claims against the Contractor,
but in no event later than ten (10) business days after the City receives such claims. Such
notification will be in writing and forwarded in accordance with the “Notice” section of the
Contract Documents. As more specifically detailed in the Contract Documents, the
Contractor agrees to indemnify and defend the City against any third-party claim.

6. TAXPAYER IDENTIFICATION NUMBER. The Contractor will provide the City with
a Taxpayer Identification Number.

7. PERMITS AND LICENSES. Unless otherwise provided, the Contractor, at its sole
expense, will obtain and maintain during the Contract Time, all necessary permits,
licenses, and certificates that may be required in connection with the Work.

8. OWNERSHIP OF DOCUMENTS. All documents, data, studies, drawings, maps,
models, photographs and reports prepared by the Contractor under the Contract
Documents are the City’s property. The Contractor may retain copies of said documents
and materials as desired, but will deliver all original materials to the City upon the City’s
written notice.

9. INDEMNIFICATION. The Contractor agrees to indemnify, defend, and hold the City
harmless as set forth in the Contract Documents. The requirements as to the types and
limits of insurance coverage to be maintained by the Contractor as required by the
Contract Documents, and any approval of such insurance by the City, are not intended to
and will not in any manner limit or qualify the liabilities and obligations otherwise assumed
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by the Contractor pursuant to the Contract Documents, including, without limitation, to the
provisions concerning indemnification.

10.INDEPENDENT CONTRACTOR. The City and the Contractor agree that the
Contractor will act as an independent contractor and will have control of all work and the
manner in which is it performed. The Contractor will be free to contract for similar service
to be performed for other employers while under contract with the City. The Contractor
is not an agent or employee of the City and is not entitled to participate in any pension
plan, insurance, bonus or similar benefits the City provides for its employees. Any
provision in this Contract that may appear to give the City the right to direct the Contractor
as to the details of doing the work or to exercise a measure of control over the work means
that the Contractor will follow the direction of the City as to end results of the work only.

11.AUDIT OF RECORDS. The Contractor will maintain full and accurate records with
respect to all services and matters covered under this Contract. The City will have free
access at all reasonable times to such records, and the right to examine and audit the
same and to make transcript therefrom, and to inspect all program data, documents,
proceedings and activities. The Contractor will retain such financial and program service
records for at least three (3) years after termination or final payment under the Contract
Documents.

12.NOTICES. All communications to either party by the other party will be deemed made
when received by such party at its respective name and address as follows:

The City The Contractor
Attention: Click here to enter text. Attention: Click here to enter text.
City of Simi Valley Click here to enter text.
Click here to enter text. Click here to enter text.
Click here to enter text. Click here to enter text.
Phone phone
Email email

Any such written communications by mail will be conclusively deemed to have been
received by the addressee three (3) days after deposit thereof in the United States Mail,
postage prepaid and properly addressed as noted above. In all other instances, notices
will be deemed given at the time of actual delivery. Changes may be made in the names
or addresses of persons to whom notices are to be given by giving notice in the manner
prescribed in this paragraph.

13.NO THIRD PARTY BENEFICIARY. This Contract and every provision herein is for
the exclusive benefit of the Contractor and the City and not for the benefit of any other
party. There will be no incidental or other beneficiaries of any of the Contractor’s or the
City’s obligations under this Contract.

14.INTERPRETATION. This Contract was drafted in, and will be construed in
accordance with the laws of the State of California, and exclusive venue for any action
involving this Contract will be in Ventura County.
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15.EFFECT OF CONFLICT. In the event of any conflict, inconsistency, or incongruity
between any provision of the Contract Documents, precedence will be as follows:

A. This Contract;

B. The Standard Specifications; and

C. Precedence of documents as determined in the Standard Specifications.

16.SEVERABILITY. If any portion of the Contract Documents are declared by a court of
competent jurisdiction to be invalid or unenforceable, then such portion will be deemed
modified to the extent necessary in the opinion of the court to render such portion
enforceable and, as so modified, such portion and the balance of this Contract will
continue in full force and effect.

17.AUTHORITY/MODIFICATION. The Parties represent and warrant that all necessary
action has been taken by the Parties to authorize the undersigned to execute this Contract
and to engage in the actions described herein. This Contract may be modified by written
amendment. The City’s city manager, or designee, may execute any such amendment on
the City’s behalf.

18.ELECTRONIC SIGNATURES. This Contract may be executed by the Parties on any
number of separate counterparts, and all such counterparts so executed constitute one
agreement binding on all the Parties notwithstanding that all the Parties are not
signatories to the same counterpart. In accordance with Government Code §16.5, the
Parties agree that this Contract, agreements ancillary to this Contract, and related
documents to be entered into in connection with this Contract will be considered signed
when the signature of a party is delivered by electronic transmission. Such electronic
signature will be treated in all respects as having the same effect as an original signature.

19.COVENANTS AND CONDITIONS. The parties agree that all of the provisions hereof
will be construed as both covenants and conditions, the same as if the words importing
such covenants and conditions had been used in each separate paragraph.

20.CAPTIONS. The captions of the paragraphs of this Contract are for convenience of
reference only and will not affect the interpretation of this Contract.

21.TIME IS OF ESSENCE. Time is of the essence for each and every provision of the
Contract Documents.
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IN WITNESS WHEREOF the parties hereto have executed this contract the day
and year first hereinabove written.

Attest: City of Simi Valley, A Municipal Corporation

By:
Lucy Blanco, City Clerk Dee Dee Cavanaugh, Mayor of the
City of Simi Valley, California

Approved as to Form: INSERT NAME OF COMPANY

By:

Algeria R. Ford, City Attorney
Print Name: Click or tap here to enter text.

Approved as to Content: Title: Click or tap here to enter text.

By:

Samantha C. Argabrite, City Manager
Print Name: Click or tap here to enter text.

Title: Click or tap here to enter text.

Johanna Medrano,
Deputy Administrative Services Director/
Budget & Purchasing

Ronald K. Fuchiwaki
Public Works Director
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FAITHFUL PERFORMANCE BOND

Bond No.
Bond Fee:
(“PRINCIPAL”) and
, a corporation incorporated under the laws of the State of and

licensed by the State of California to execute bonds and undertakings as sole surety, as
surety (“SURETY?”), are held and firmly bound unto the CITY OF SIMI VALLEY (“CITY”)
in the sum of ($ ) dollars, lawful money
of the United States, which may be increased or decreased by a rider hereto executed in
the same manner as this bond, for the payment of which sum PRINCIPAL and SURETY
bind themselves, their successors, and assigns, jointly and severally, by this instrument.

PRINCIPAL or SURETY will apply this bond for the faithful performance of any and all of
the conditions and stipulations set forth in this bond, SPECIFICATION NO.
SV 26-15, and the public works contract executed with such Specifications. In the case
of any default in the performance of the conditions and stipulations of this undertaking, it
is agreed that PRINCIPAL or SURETY will apply the bond or any portion thereof, to the
satisfaction of any damages, reclamation, assessments, penalties, or deficiencies arising
by reason of such default.

BOND CONDITIONS

1. PRINCIPAL will construct the public improvements identified in
SPECIFICATION NO. SV 26-15, a copy of which is on file with CITY’s Engineering
Division (“Public Project”). Such performance will be in accordance with CITY’s plans
and profiles which are made a part of this bond when said plans and profiles are approved
by the City Council and filed with CITY’s Engineering Division. CITY has estimated the
required amount of the bond as shown above.

2. PRINCIPAL'’s work on the Public Project will be done in accordance with
CITY’s plans and specifications and with any permit issued by CITY. Should PRINCIPAL
fail to complete all required work within the time allowed, CITY may, at its sole discretion,
cause all required work to be done and the parties executing the bond will be firmly bound
for the payment of all necessary costs therefor.

3. PRINCIPAL will guarantee its work against any defective work, labor, or
materials on the Public Project for a period of one (1) year following the Public Project’s
completion and acceptance by CITY.

4. This bond is conditioned upon and guarantees due compliance with all
applicable law including, without limitation, the Simi Valley Municipal Code (“SVMC?”).

5. SURETY, for value received, agrees that no changes, extensions of time,
alteration or modification of SPECIFICATION NO. SV 26-15, or of the obligation to be
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performed will in any way affect its obligation on this bond, and it waives notice of any
such change, extension of time, alteration or modification of the contract documents or of
the obligation to be performed.

6. This bond consists of this instrument; the plans and specifications identified
above; and the following two (2) attached exhibits all of which are incorporated herein by
reference:

A. A certified copy of the appointment, power of attorney, bylaws
or other instrument entiting or authorizing the persons
executing this bond to do so;

B. A certificate issued by the county clerk for the county in which
SURETY’s representative is located conforming with
California Code of Civil Procedure § 995.640 and stating that
SURETY’s certificate of authority has not been surrendered,
revoked, cancelled, annulled, or suspended, or in the event
that it has, that renewed authority has been granted; and

7. Should PRINCIPAL perform its obligations within the time allowed,
PRINCIPAL'’s obligation will be void upon the acceptance of the performance by CITY;
otherwise this obligation will remain in full force and effect.

SIGNED AND SEALED this day of , 20
PRINCIPAL’s PRESIDENT SURETY’s PRESIDENT
PRINCIPAL's SECRETARY SURETY’s SECRETARY
PRINCIPAL’s MAILING ADDRESS: SURETY’s MAILING ADDRESS:
NOTE: ALL signatures must be acknowledged by a notary public. Return one (1)

original to City Clerk’s Office.
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LABOR AND MATERIALS BOND

Bond No.
Bond Fee:

., as principal (“PRINCIPAL”) and ,
a corporation incorporated under the laws of the State of and licensed
by the State of California to execute bonds and undertakings as sole surety, as surety
(“SURETY?”), are held and firmly bound unto the CITY OF SIMI VALLEY (“CITY”) in the
sum of ($ ) dollars, lawful money of the United States,
which may be increased or decreased by a rider hereto executed in the same manner as
this bond, for the payment of which sum PRINCIPAL and SURETY bind themselves, their
successors, and assigns, jointly and severally, by this instrument.

This bond is conditioned upon and guarantees payment by PRINCIPAL to contractors,
subcontractors, and persons renting equipment; payment by PRINCIPAL and all
PRINCIPAL'’S subcontractors for all materials, provisions, provender, or other supplies,
and equipment used in, upon, for or about the performance of the work contemplated in
FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE Il
(ASPHALT), SB1, CP60000023 (“Public Project”), the public works contract executed for
such Public Project, and for all work or labor of any kind performed for the Public Project.
In the case of any default in the performance of the conditions and stipulations of this
undertaking, it is agreed that PRINCIPAL or SURETY will apply the bond or any portion
thereof, to the satisfaction of any damages, reclamation, assessments, penalties, or
deficiencies arising by reason of such default.

BOND CONDITIONS

1. PRINCIPAL will construct the public improvements identified in
SPECIFICATION NO. SV 26-15, and the public works contract executed for such
Specifications, copies of which is on file with CITY’s Engineering Division (“Public
Project”). Such performance will be in accordance with CITY’s plans and profiles which
are made a part of this bond when said plans and profiles are approved by the City
Council and filed with CITY’s Engineering Division.

2. PRINCIPAL will pay all contractors, subcontractors, and persons renting
equipment.
3. PRINCIPAL will pay for all materials and other supplies, for equipment used

in, on, for or about the performance of the Public Project, and will pay for all work and
labor thereon.

4. This bond is conditioned upon and guarantees due compliance with all
applicable law including, without limitation, the Simi Valley Municipal Code (“SVMC?”).

5. SURETY, for value received, agrees that no changes, extensions of time,
alteration or modification of SPECIFICATION NO. SV 26-15, or of the obligation to be
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performed will in any way affect its obligation on this bond, and it waives notice of any
such change, extension of time, alteration or modification of the contract documents or of
the obligation to be performed.

6. This bond consists of this instrument; the plans and specifications identified
above; and the following TWO (2) attached exhibits all of which are incorporated herein
by reference:

A. A certified copy of the appointment, power of attorney, bylaws or other
instrument entitling or authorizing the persons executing this bond to do
so; and

B. A certificate issued by the county clerk for the county in which SURETY’s
representative is located conforming with California Code of Civil
Procedure § 995.640 and stating that SURETY’s certificate of authority
has not been surrendered, revoked, cancelled, annulled, or suspended,
or in the event that it has, that renewed authority has been granted.

7. Should PRINCIPAL perform its obligations within the time allowed,
PRINCIPAL'’s obligation will be void upon the acceptance of the performance by CITY;
otherwise this obligation will remain in full force and effect.

SIGNED AND SEALED this day of , 20
PRINCIPAL’'s PRESIDENT SURETY’s PRESIDENT
PRINCIPAL’'s SECRETARY SURETY’s SECRETARY
PRINCIPAL’s MAILING ADDRESS: SURETY’s MAILING ADDRESS:
NOTE: ALL signatures must be acknowledged by a notary public. Return one (1)

original to City Clerk’s Office.
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CITY OF SIMI VALLEY
DEPARTMENT OF PUBLIC WORKS
ENGINEERING DIVISION

STANDARD SPECIFICATIONS

FOR

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE Il
(ASPHALT), SB1, CP60000023

SPECIFICATION NO. SV 26-15
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CITY OF SIMI VALLEY
DEPARTMENT OF PUBLIC WORKS
ENGINEERING DIVISION
STANDARD SPECIFICATIONS

Except as modified by these Standard Specifications, the provisions of the latest edition
of the “Standard Specifications for Public Works Construction” (“Greenbook”) and its
supplements prepared and promulgated by the Southern California Chapters of the
American Public Works Association and the Associated General Contractors of America,
constitute the Standard Specifications for this project. THESE STANDARD
SPECIFICATIONS ARE INTENDED TO, AND DO, TAKE PRECEDENCE OVER ANY
CONFLICTING PROVISION OF THE GREENBOOK.

1. NUMBERING OF SECTIONS

The numbering of these Standard Specifications is NOT intended to conform with the
Greenbook. Rather, the numbering is specific for these Standard Specifications. As noted
at the outset, however, the provisions contained within these Standard Specifications
supersede any conflicting clauses within the Greenbook and govern the contractual
relationship between the Parties.

2. MODIFICATIONS

To the extent that the provisions of the Contract Documents conflict with the Green Book,
the Contract Documents take precedence.

3. DEFINITIONS

Unless the contrary is stated or clearly appears from the context, the following definitions
will govern the construction of the words and phrases used in these Standard
Specifications.

Acceptance — The date on which the City Council accepts the Work as complete.

Architect, Design Engineers, Soils Engineer, Structural Engineers — Advisors employed
by City.

Bidder — Any individual, firm, partnership, corporation, or combination thereof, submitting
a proposal for the work contemplated, acting directly or through a duly authorized
representative.

Compensable Delay — a delay entitling Contractor to an adjustment of the Contract Sum

and an adjustment of the Contract Time in accordance with this Agreement.
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Due Notice — A written notification, given in due time, of a proposed action where such
notification is required by the contract to be given a specified interval of time (usually 48
hours or two working days) before the commencement of the contemplated action.
Notification may be from Public Works Director to Contractor or from Contractor to Public
Works Director.

Public Works Director — The City Public Works Director, or designee, as defined in the
Greenbook. Unless otherwise provided, all correspondence and decisions made relative
to the contract will be by the Public Works Director or designee.

PCC - California Public Contract Code.

Prompt — The briefest interval of time required for a considered reply, including time
required for approval of a governing body.

"1 (Check if applicable) State Standard Specifications (SSS) - State of California
Standard Specifications (https://dot.ca.gov/programs/design/ccs-standard-plans-and-
standard-specifications).

Working Days — A working day is defined as any day, except Saturdays, Sundays, legal
holidays and days when work is suspended by the Public Works Director.

4. ABBREVIATIONS

AAN American Association of Nurserymen

AGC Associated General Contractors of America
AISC American Institute of Steel Construction
APWA American Public Works Association

ASA American Standard Association

ASME American Society of Mechanical Engineers
IEEE Institute of Electric and Electronic Engineers
NEC National Electric Code

Greenbook The most current edition of the Standard Specifications for Public Works
Construction, and subsequent supplements prepared by Public Works
Standards, Inc.

WATCH Work Area Traffic Control Handbook

SPPWC Standard Plans for Public Works Construction by the American Public
Works Association

SSPWC Standard Specifications for Public Works Construction by the American
Public Works Association

5. ACCESS TO PROJECT SITE

Not later than the date designated in the Notice to Proceed, City will provide access to
the real property and facilities upon which the Work is to be performed, including access
to real property and facilities designated in the Contract Documents for Contractor’s use.
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6. SUBCONTRACTOR LISTING

Except as provided in PCC §§ 4100, et seq., each bidder will file with its bid the name and
location of the place of business of each subcontractor who will perform work or labor or
render service to the prime contractor in or about the construction of the work or
improvement, or a subcontractor licensed by the State of California who, under
subcontract to the prime contractor, specifically fabricates and installs a portion of the
work or improvement according to detailed drawings contained in the plans and
specifications, in an amount in excess of one-half of one percent of the prime contractor’s
total bid. Only one subcontractor will be listed for each portion of the work, which portion
will be defined in the bid. In each instance, the nature and extent of the work to be sublet
will be described. The failure of Contractor to specify a subcontractor, or the listing of more
than one subcontractor for the same portion of the work, constitutes an agreement by
Contractor that it is fully qualified to perform that portion itself and that it will perform that
portion itself.

Contractor must have the City Council’s written consent to substitute a subcontractor
other than that designated in the original bid, to permit any subcontract to be assigned
or transferred, or to allow a subcontract to be performed by other than the original
subcontractor.

Subcontracting of work for which no subcontractor was designated in the original bid,
and which is more than one-half of one percent of the work, will be allowed only in cases
of public emergency or necessity, and then only after a finding reduced to writing as a
public record of the City Council setting forth the facts constituting the emergency or
necessity.

Violation of any of the above provisions will be considered a breach of the Contract, and
City may terminate Contractor’s control over the Work, cancel the contract, or assess
Contractor a penalty of not more than 10 percent of the subcontract involved.

All persons engaged in the work, including subcontractors and their employees will be
considered as employees of Contractor. Contractor will be solely responsible for and have
control over construction means, methods, techniques, sequences, procedures, and the
coordination of all portions of the Work. City will deal directly with, and make all payments
to, the prime Contractor.

When subcontracted work is not being prosecuted in a satisfactory manner, Contractor
will be notified to take corrective action. The Public Works Director may report the facts
to the City Council. If the City Council so orders, and on receipt by Contractor of written
instructions from the Public Works Director, the subcontractor will be removed
immediately from the Work. That subcontractor will not again be employed on the Work.

If licensure or proper licensure is controverted, then proof of licensure pursuant to this
section must be made by production of a verified certificate of licensure from Contractors’
State License Board which establishes that the individual or entity bringing the action was
duly licensed in the proper classification of contractors at all times during the
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performance of any act or contract covered by the action. Nothing in this subdivision
requires any person or entity controverting licensure or proper licensure to produce a
verified certificate. When licensure or proper licensure is controverted, the burden of
proof to establish licensure or proper licensure is on the licensee.

Contractor will submit experience statements for each subcontractor who will perform
contract work that amounts to more than 10% of the Work.

7. CONTRACT BONDS

The Faithful Performance Bond and the Labor and Materials Bond must be paid and in
effect for one year after the acceptance of the job by City in accordance with the
guarantee required by the Greenbook.

The term “surety bond,” “guarantee,” and “bond” also includes such other acceptable
security, such as letters of credit or cash deposit agreements issued by responsible
financial institutions, which are approved by the City Attorney. Sureties must be admitted
to do business in California.

8. CONTRACT DOCUMENTS

Contractor will maintain the following at the Work site:

e One as-built copy of the Plans and Specifications, in good order and marked to
record current changes and selections made during construction. As-built plans
must be submitted to City representative for approval before City pays a final
retention amount.

e The current accepted Contract Schedule.
e Shop Drawings, Product Data, and Samples.

e Approved permits from other agencies, including Cal-OSHA permits for trench
shoring.

e All other required submittals.

The Plans, Specifications, and other Contract Documents will govern the Work. The
Contract Documents are intended to be complementary and cooperative and to describe
and provide for a complete project. Anything in the Specifications and not on the Plans, or
on the Plans and not in the Specifications, will be as though shown or mentioned in both.

Payment for any items on the plans for which there is no specific bid item will be included
in the various items of work or in any item to which it is appurtenant.
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Specification No. SV 26-15

Work must conform to the provisions in Section 402 of the Greenbook. Manhole covers,
water valve covers and grates of existing facilities will be adjusted to grade by the
respective utility companies if such facilities are not included in the Contract. Contractor
must cover grates with material suitable for preventing any paving material from passing
through the grate. Contractor must mark the location of all existing covers by inscribing a
cross in the new pavement or overlay. The cross mark must be clear and legible after
final rolling.

Contractor must remove extraneous material from the interior and exterior of manholes,
valve boxes, storm drains, gutters or other facilities. Covers which are partially exposed
must be cleaned to the satisfaction of the Engineer.

Immediately before placing asphalt emulsion, Contractor must wrap all utility covers in a
3 mm plastic bag. Contractor must take care not to allow asphalt emulsion to run onto the
covers. Diesel fuel application to the covers will not be allowed.

Contractor must contact the respective utility companies and other agencies listed below
forty-eight (48) hours before starting any work on each road by which those companies
are affected.

UTILITY/AGENCIES TELEPHONE CONTACT LIST

AT&T RANCHO SIMI RECREATION AND
(805) 583-6559 PARK DISTRICT

(805) 584-4400
AT&T LONG DISTANCE FIBER OPTIC

(704) 963-7964 SIMI VALLEY UNIFIED SCHOOL
DISTRICT
CALIFORNIA HIGHWAY PATROL (805) 306-4500

(805) 654-4710 (4571)
SOUTHERN CALIFORNIA GAS CO.
CALLEGUAS MUNICIPAL WATER DISTRICT  (818) 701-3468
(805) 526-9323
SPECTRUM
(805) 732-8160
CENTURYLINK
(800) 244-1111 SPRINT NEXTEL
(949) 842-9315
CITY ENGINEER
(805) 583-6786 UNDERGROUND SERVICE ALERT
1-800-422-4133 OR 811
CITY POLICE DEPARTMENT

(805) 583-6950 UNION PACIFIC RAILROAD

(800) 336-9193
CITY SANITATION DIVISION U.S. POST OFFICE
(805) 583-6442 (805) 526-9819 OR (800) 275-8777
CITY TRAFFIC ENGINEER VENTURA COUNTY FIRE DEPARTMENT
(805) 583-6786 (805) 389-9738, ext. 1
CITY TRANSIT DIVISION VENTURA COUNTY SHERIFF
(805) 583-6456 (805) 494-8200
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CRIMSON PIPELINE
(805) 525-6312

EDISON INTERNATIONAL COMPANY
(805) 494-7013

EQUILON CORPORATION
(310) 816-2063

GOLDEN STATE WATER COMPANY
(805) 527-9393

MED TRANS AMBULANCE
(805) 495-4666

BPCONSTR.V30
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VENTURA COUNTY WATERSHED
PROTECTION DISTRICT
(805) 378-3033

VENTURA COUNTY WATERWORKS
DISTRICT NO. 8
(805) 583-6076

VERIZON
(909) 421-3312 or (909) 421-3316

WASTE MANAGEMENT
(805) 522-9400 EXT. 4360

SV-26-15
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CITY OF SIMI VALLEY
DEPARTMENT OF PUBLIC WORKS
ENGINEERING DIVISION

SPECIAL PROVISIONS

FOR

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE Il
(ASPHALT), SB1, CP60000023

SPECIFICATION NO. SV 26-15
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SECTION 5000

SPECIAL CONDITIONS
(Not a Bid Item)

5000-1 SUBMITTALS

A. Working drawings must be submitted to the Engineer for review one week prior to
the Pre-Construction Meeting, and must include the following:

1. A Traffic Control Plan addressing the requirements of Section 5002, "Traffic
Control, Construction Signing and Traffic Maintenance."

2. A Stormwater Pollution Control Plan (SWPCP) addressing the requirements
of Section 5003, “Stormwater Pollution Control,” of these Special Provisions
for the affected project sites.

3. A Construction Phasing Plan including the construction operations for each
street and/or street segment.

4. Hauling routes of asphalt concrete pavement materials.

Submittal of supporting information must be in accordance with SSPWC Subsection 3-
8.4, “Supporting Information,” except as modified herein. Supporting information must be
submitted to the Engineer for review at least three weeks prior to the use of any material,
and the Contractor may not deliver or use any material prior to the approval of the
Engineer in writing. Supporting information must include written certifications, shop
drawings, and mix designs of all materials to be incorporated in the work.
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SECTION 5002

TRAFFIC CONTROL, CONSTRUCTION SIGNING
AND TRAFFIC MAINTENANCE

GENERAL

Traffic control, construction signing and traffic maintenance consists of all traffic
control involved in the Contractor's operations as required by these Special
Provisions, and includes preparation of traffic control plans, notices, signs,
barricades, delineators, sign relocations and maintenance, flaggers, and auxiliary
police services.

Traffic control must comply with the most recent edition of the California Manual of
Uniform Traffic Control Devices and Caltrans "Standard Plans", and the SSS
Subsections 7-1.03, "Public Convenience," 7-1.04, "Public Safety," and Section
12, “Temporary Traffic Control.”

Nothing in these specifications must be construed as relieving the Contractor from
his/her responsibility as provided in the SSS Subsection 7-1.04.

D. All measurement and payment clauses of the SSS are hereby deleted and

modified herein.

5002-2 CONSTRUCTION - TRAFFIC CONTROL DEVICES

A.

Construction signing consists of furnishing, installing, maintaining, and removing
construction signs, barricades, and arrow boards in accordance with the most
recent edition of the California Manual of Uniform Traffic Control Devices and
Caltrans "Standard Plans.” The traffic control system must be installed prior to
starting work at each location and may not be removed until all work has been
completed. The Contractor must post and maintain all necessary construction
signs and flaggers. Interchangeable message signs (IMS) and Flagger(s) must be
provided whenever deemed necessary by the Engineer at no cost to the City.

The Contractor must furnish, erect, maintain, and remove when no longer
necessary traffic control devices, including fences and barriers, when and where it
may be necessary to do so, in order to give adequate warning to the public of
conditions resulting from the Contractor's operations and to guide traffic through
or around the construction area. If the Contractor's operations interfere with
existing traffic, and regulatory measures and traffic control devices are not
adequate to safely control traffic, or if the nature of the work requires additional
control, the Contractor must provide experienced flaggers to perform the function
of traffic control. While on duty, flaggers must be properly attired and equipped. If
in the opinion of the Engineer, the Contractor fails to adequately control the flow of
traffic, the City Police will be engaged to safely direct the vehicular traffic. Such
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added cost will be at the expense of the Contractor.

. The Contractor must place and maintain barricades at each end of and along an

excavation, obstruction, or other restrictive condition and at distances of not more
than fifty feet apart along the length thereof. In addition, flashers or other approved
warning devices must be placed at the same intervals/locations as the barricades
and must be illuminated from sunset each day until sunrise of the following day.

5002-3 ROAD CONSTRUCTION SIGNS

A.

B.

C.

The Contractor will be required to furnish, install, remove and reinstall as
necessary up to four off-site road construction signs per each street location as
shown in the appendices.

The Contractor will be required to furnish install, remove, and reinstall as needed
a minimum of 2 interchangeable message boards for arterial street work.

These signs must be placed at the vicinity of the project limits facing each direction
of approaching traffic, or as directed by the Engineer.

. These signs must be in place seven (7) days prior to the start of construction for

each schedule and must be maintained for the duration of the project. These signs
will advise motorists as stated and shown in appendices.

5002-4 “NO PARKING” SIGNS

A.

The Contractor, where directed and as approved by the Engineer, must furnish
and place temporary "No Parking" signs, 12 inches x 18 inches minimum size,
along the affected streets, at a spacing not exceeding 50 feet.

The signs must be placed two (2) working days in advance of any work. The signs
must include the day and the time during which parking will not be permitted and
must be as shown in the traffic control exhibits in the appendices of these
Specifications. Writing must be legible, visible and maintained for the entire
duration that the sign is to be posted. Contractor must not cross out or write over
the text of previous signs.

. These signs must be posted on laths only, and may not be posted anywhere on

private property. Trees, mailboxes, utility posts, etc., must not be used.
Immediately after the placement of signs, the Contractor must contact the Simi
Valley Police Department, Traffic Bureau at (805) 583-6997 and provide the dates
and times during which parking will not be permitted. The Contractor must remove
these signs immediately when they are no longer needed.
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5002-5 TRAFFIC MAINTENANCE

A. The Contractor must provide a traffic control plan (TCP) prepared by a Registered
Traffic Engineer for each street and submit it to the Engineer for approval. The
TCP must show the locations of all traffic control devices, address the movement
of traffic, especially in intersections, and include the flashing of traffic signals in red
by City inspection staff during paving in intersection areas. If prior approval of the
Traffic Engineer is received, standard traffic control drawings from the California
Manual of Uniform Traffic Control Devices or Standard Plans may be substituted
for engineered plans for typical locations and must include written details regarding
the street segment affected and the hours of operation.

B. The Contractor must cooperate with the Engineer relative to handling traffic
through all work areas, and must make his/her own arrangements relative to
keeping the working area clear of parked vehicles, and in maintaining clear and
continuous access to adjacent properties.

C. The Contractor must provide for controlled pedestrian crossings through the work
area. Crossings must provide pedestrians the means of passing over or through
the work without tracking either tack coat or hot asphalt concrete, or endangering
pedestrian safety.

D. Throughout the life of the project, safe, unobstructed and adequate pedestrian and
vehicular access must be continuously provided and maintained to fire hydrants,
bus stops, and all affected property and all affected intersecting streets and
driveways, unless otherwise approved in advance on a specific location basis by
the Engineer. Care must be taken to comply with access requirements, for those
access points that serve as the sole access to one or more properties.

E. Where non-motorized (pedestrian, equestrian, or bicycle) facilities exist, they must
be maintained in passable condition or other facilities must be provided. Passage
between facilities at intersections must likewise be provided. In areas of high
volume non-motorized traffic, such as shopping centers, the Contractor must
provide for controlled pedestrian crossings through the work or schedule work to
avoid peak non-motorized volumes. Crossings must provide for the existing non-
motorized volumes. The crossings must provide a means of passing over or
through the work without tracking construction materials such as tack coat or hot
asphalt concrete.

F. The Contractor's equipment, and personal vehicles of the Contractor's employees,
must not be parked on the traveled way nor on any section where traffic is
restricted at any time.

G. When material excavated for substructure construction is placed adjacent to the
trench or excavation, it must be placed in such manner as to economize space
and minimize interference with traffic. If necessary, such material must be
confined by suitable bulkheads or other devices. If the street is not of sufficient

82

BPCONSTR.V30 SV-26-15



Specification No. SV 26-15

width to hold excavated material without using part of an adjacent walkway, a
passageway at least one-half the width of such walkway must be kept open at all
times.

H. The Contractor must cooperate with the Engineer in locating all traffic control
devices required. If the Contractor fails to promptly provide traffic control devices
as required under this Section, the City may, at its option, so provide them at the
Contractor's expense. The Contractor must pay to the City, or the City may deduct,
the cost of such work from any moneys due the Contractor from the City.

5002-6 PUBLIC RELATIONS, CONSTRUCTION PHASING, AND ACCESS

A. Contractor must complete the work on one street at a time before moving to
another street.

B. Project construction must be phased to facilitate safe and efficient traffic flow, and
to maintain public relations and minimize the inconvenience to the public. In an
effort to meet this objective, the construction operations throughout the length of
each street segment must be performed to accommodate a two-way lane (12 feet
wide) with an experienced flagger on each end to control the flow of traffic to the
satisfaction of the Traffic Engineer.

C. Access to driveways must be maintained at all times. The contractor must
minimize inconvenience to public vehicular traffic while conducting operations.

5002-7 ACCESS TO LOCAL RESIDENCES

A. Access to adjacent streets and residences driveways must be maintained at all
times. Steps to accommodate the ingress and egress to these adjacent properties
must be implemented, especially during the morning and late afternoon peak traffic
periods. The required traffic control plan must incorporate provisions or steps for
the accommodation of the access needs.

5002-8 RESTRICTIONS ON CLOSURE OF STREETS AND TRAFFIC LANES

A. The Contractor must at all times provide a minimum of one (1) traffic lane in each
direction during working hours. Each lane must have a minimum width of twelve
(12) feet and clearance of two (2) feet to curbs, barricades, or other vertical
obstructions, and five (5) feet to open excavations. Such traffic must be routed
onto new or existing paved surfaces if the roadway width does not accommodate
a twelve (12) foot lane in each direction, a two (2) way lane (twelve (12) feet wide)
must be provided with an experienced flagger at each end to control the flow of
traffic to the satisfaction of the Traffic Engineer.
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B. The full width of the traveled way must be open for use by public traffic on
Saturday, Sunday and any day designated by the City as a legal holiday; after 3:00
p.m. on Friday, after 3:00 p.m. on the day proceeding a designated legal holiday;
and when construction operations are not actively in progress on working days.

C. When a section of pavement has been completed, it must, when ordered by the
Engineer, be opened for use by traffic.

5002-9 MEASUREMENT AND PAYMENT

A. Measurement and payment for traffic control, construction signing, and traffic
maintenance, including special traffic advisory signs, complete in place, will be
made at the Contract lump sum price bid as shown in the Bid Schedule.

B. The Contract price and payment is full compensation for furnishing all labor,
materials, equipment, tools, transportation and incidentals, and for doing all the
work involved and necessary for traffic control, construction signing and traffic
maintenance, complete in place, as specified in the SSPWC and these Special
Provisions, and as directed by the Engineer.
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SECTION 5003

STORMWATER POLLUTION CONTROL

DESCRIPTION

The work described in this section consists of furnishing all labor, materials, tools,
equipment and incidentals necessary for stormwater pollution control, including
good housekeeping practices, containment of waste, control of the construction
site perimeter, vehicle and equipment management, management of concrete and
mortar products, management of asphalt and bituminous products, stockpiles,
paint, solvents, solutions, dust control, and the preparation of the Stormwater
Pollution Control Plan (SWPCP), as specified in these Special Provisions, as
required by the federal NPDES for Stormwater Pollution Control Program, and as
directed by the Engineer.

. This project is subject to the conditions and requirements of the Ventura

Countywide Stormwater Quality Management Program, National Pollutant
Discharge Elimination System (NPDES) Permit No. CAS004004, Order No. R4-
2021-0105 (MS4 Permit). The Contractor is responsible for compliance with all
requirements that are effective during the life of the project.

. The Contractor must take all necessary steps during the project construction

period to prevent or reduce discharge of pollutants from the work sites to the City
storm drain system utilizing the following prevention measures:

1. Maintain clean work sites through good housekeeping measures and
regular clean-up and disposal of all debris, storage materials, saw-cut
slurry, waste, etc.

2. Eliminate discharge of sanitary water/septic waste to storm drain system
by providing convenient and well-maintained facilities, and regular
service and disposal.

3. Manage and operate construction vehicles and equipment in a manner
to prevent leaks, spills, and waste.

4. Preventand control the discharge of soil sediments; concrete and mortar
waste; asphalt and bituminous materials; chemicals from treated wood
products, paints, solvents, adhesives, and cleaning solutions; soil,
trimmings and garden chemicals; construction water from collecting and
transporting pollutants; and saw-cut slurry materials.

5. Prevent pollution of the storm drain system during import, export,
stockpiling, and spreading or grading of earthwork materials.

For more detailed information and specifications for stormwater pollution control at
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construction sites, refer to document entitled, "Stormwater Pollution Control
Guidelines For Construction Sites," which by reference forms a part of these
Special Provisions and is available at the Public Works counter.

E. To assure achieving the above requirements, a Stormwater Pollution Control Plan
(SWPCP) must be submitted with the contract documents at least one week prior
to the Pre-Construction Conference for the Engineer's review. The SWPCP must
include the Contractor's proposed provisions for diverting and controlling water
around the project site, and the prevention of pollutant discharge as described

herein.

5003-2 ADDITIONAL MISCELLANEOUS REQUIREMENTS IN THE MS4 PERMIT

A. Best Management Practices (BMP)s for Roadway Paving/Repaving
Operations - Contractor must implement the following BMPs for all roadway
paving or repaving operations:

1.

Restrict paving and repaving activity to exclude periods of rainfall or
predicted rainfall unless required by emergency conditions.

Install sand bags or gravel bags and filter fabric at all susceptible storm
drain inlets and at manholes to prevent spills of paving products and tack
coat.

Prevent the discharge of release agents including soybean oil, other oils,
or diesel to the storm water drainage system or receiving waters.

Minimize non-storm water runoff from water use for the roller and for
evaporative cooling of the asphalt.

Clean equipment over absorbent pads, drip pans, plastic sheeting or
other material to capture all spillage and dispose of properly.

Collect liquid waste in a container, with a secure lid, for transport to a
maintenance facility to be reused, recycled, or disposed of properly.

Collect solid waste by vacuuming or sweeping and securing in an
appropriate container for transport to a maintenance facility to be
reused, recycled, or disposed of properly.

Cover the "cold-mix" asphalt (i.e., pre-mixed aggregate and asphalt
binder) with protective sheeting during a rainstorm.

Cover loads with tarp before haul-off to a storage site, and do not
overload trucks.

10.Minimize airborne dust by using water spray during grinding.

BPCONSTR.V30
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11.Avoid stockpiling soil, sand, sediment, asphalt material and asphalt
grindings materials or rubble in or near storm water drainage system or
receiving waters.

12. Protect stockpiles with a cover or sediment barriers during a rain event.

B. Pesticide/Herbicide Application & Landscape Activities - Use fertilizers and
pesticides as directed; keep them away from drainage facilities. Follow the
standard protocol for routine and non-routine application of pesticides, herbicides,
and fertilizers as per the Ventura County Stormwater Management Plan (A copy
of the Pesticide Program Protocol can be obtained at the following website:
www.vcstormwater.org). Protect stockpiles and materials from wind and rain by
storing them under tarps or secured plastic sheeting. Do not deposit leaves or
landscape debris into the street, gutter, or storm drain system.

C. Employee BMP Training - Contractor must train employees and subcontractors
on BMP implementation, general good housekeeping, and proper spill
containment and cleanup.

D. Removal of Accumulated Rainwater - The Contractor must follow the City of
Simi Valley Guidelines for Removal of Rainwater that has accumulated on the job
site. The preferred method is to filter the rainwater into a water truck for use in
dust control or irrigation. If it is necessary to remove rainwater from the site to the
street, gutter, or storm drainage system, Contractor must use BMPs to insure that
the water does not exceed 100 mg/1 of Total Suspended Solids and no other
construction waste is present in the water to be discharged before discharging to
drainage facilities.

E. Inspections/BMP Repair/Modification - Contractor or his designee must inspect
and repair or replace the job site BMPs weekly and at least once each 24 hour
period during extended storm events to identify and record BMPs that need
maintenance or have failed. Contractor must implement repairs or begin design
changes to BMPs within 72 hours of identification and complete the changes as
soon as possible. All inspections must be documented on the required form in the
SWPCP.

5003-3 FINES
A. Fines from regulatory agencies levied against the City because of the Contractor's

actions or inactions in failing to comply with all regulations are the sole
responsibility of the Contractor.
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5003-4 MEASUREMENT AND PAYMENT

A. The measurement and payment for Stormwater Pollution Control will be made at
the Contract lump sum price bid as shown in the Bid Schedule.

B. The Contract price and payment is full compensation for furnishing all labor,
materials, equipment, tools, transportation and incidentals, and for doing all the
work involved and necessary to accomplish the prevention and control of pollutant
discharge to stormwater, as specified in these Special Provisions, as required by
the federal NPDES for Stormwater Pollution Control Program, and as directed by
the Engineer.
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SECTION 5006

CONSTRUCTION SURVEYING

GENERAL

Subsections 3-10, “Surveying” and 400-3, “Payment” of the SSPWC and Sections
5000-9, “Surveying” and 5000-26 “Survey Monument Tie Adjustments” of these
Special Provisions are hereby deleted and replaced as follows.

. The work described in this section consists of furnishing all labor, materials, tools,

equipment and incidentals necessary for construction surveying as directed by
the Engineer.

. The Contractor must perform all Construction staking and restaking for all required

construction items, including storm drains, street grading, driveway approaches,
driveways, curb ramps, curb and gutter, cross gutters, and sidewalk.

The Contractor must locate, protect, and save any and all survey monuments and
ties that will be, or may be damaged or destroyed by the Contractor’s operation, in
accordance with SSPWC Subsection 400-2, “Permanent Survey Markers.”

All affected survey monuments and markers within the limits of sidewalks, curbs,
curb/gutters, curb ramps and streets must be tied down by the Contractor prior to
such removals for subsequent adjustment and/or installation.

. Required corner records must be prepared with all applicable Ventura County

standards and requirements and filed with the Ventura County Surveyor.

. Where a survey monument and/or property corner tie will be removed due to this

construction, the Contractor must save the monuments, markers, and
appurtenances. The reinstallation of the actual monuments and/or property
corners must be accomplished by the Contractor at the Contractor’s expense.

A 72-hour notification to the City is required before removal of a survey monument
tie.
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J. All data must be taken with an Electronic Distance Measuring (EDM) device using
actual elevations.

K. The locations and limits of removal and construction of asphalt concrete facilities
will be staked or marked by the Engineer in the field.

5006-2 MEASUREMENT AND PAYMENT

A. Measurement and payment for construction surveying will be made at the
Contract lump sum price bid as shown in the Bid Schedule.

B. No separate or additional payment will be made for protection and
restoration of existing improvements.

C. The Contract price and payment is full compensation for furnishing all labor,
materials, equipment, tools, transportation and incidentals, and for doing all
the work involved and necessary for construction surveying, as shown on
the Plans and the standard plates/details of the Appendices of these Special
Provisions, as specified in the SSPWC and these Special Provisions, and
as directed by the Engineer.
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SECTION 5017

COLD MILLING

GENERAL

The work described in this section consists of furnishing all labor, materials, tools,
equipment and incidentals necessary for the variable thickness cold milling and
edge grinding of existing asphalt concrete pavement, including pavement fabric
removal, removal of remaining pavement, controlling dust, and all cleaning,
loading, hauling, placing, and disposing of all excess materials at an approved
landfill or disposal site, as shown on the Plans, as specified in the SSPWC and
these Special Provisions, and as directed by the Engineer.

Contractor must trim and remove any tree branches and/or shrubs prior to cold
milling to avoid debris from entering the roadway. All trimming prior to cold milling
requires prior approval by the Engineer or City Landscape Department.

Cold milling must be performed as specified on the Plans, these Special
Provisions, and in accordance with SSPWC Section 404, "Cold Milling,” except as
modified herein. The area and depth to be cold milled must be as shown on the
Plans.

. The final paving course must be completed within three (3) calendar days of the

cold milling (72 hours after completion of cold milling operation). In case of
inclement weather, the contractor must schedule the cold milling operations to
maintain the three calendar days of final paving course.

Any cold milling on Friday or cold milling that will result in the street being left cold
milled over a weekend must be approved by the Engineer in advance.

Cold milling operations must not damage existing improvements to remain,
including gutter lips, cross-gutters, spandrels, and catch basin aprons.

. Utility manhole and vault frames and covers must be lowered or removed, as

applicable, before cold milling.

5017-2 MILLING MACHINES

A.

The machine used for milling must be in accordance with SSPWC Subsection 404-
2, "Milling Machines," and must have performed satisfactorily on similar work
without the use of heat.

Should the actual size and weight of the cold milling machine used cause damage

to the street, including concrete improvements, a smaller machine must then be
utilized as directed by the Engineer.
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5017-3 SURFACE PREPARATION

A. Atfter cold milling, all remaining pavement fabric must be completely removed at
the Contractor’s expense.

B. After cold milling, all patches of remaining pavement from previous overlays that
is still adhered to the underlying pavement surface must be removed.

C. After tree branch trimming, shrub trimming, and cold milling, all remaining debris
from trees and shrubs must be removed and disposed from the roadway and/or
from public right of way.

D. During and after the milling operations, and until the paving operations begin, the
Contractor must clean the streets with mechanical equipment and immediately
remove all loose material from the project site. The Contractor must take all
necessary measures to avoid dispersion of dust. Immediately prior to placing
asphalt concrete, the cold milled surfaces must additionally be thoroughly cleaned
with a street sweeper prior to providing tack coat.

5017-4 TEMPORARY MARKINGS

A. Temporary pavement delineation placed after cold milling must be painted in
accordance with Subsection 5047-5 of these Special Provisions.

5017-5 DISPOSAL OF MILLINGS

A. Asphalt concrete grindings must not be stored at the construction site and must be
removed and disposed of immediately by the Contractor.

5017-6  PAVEMENT TRANSITIONS

A. All vertical longitudinal and transverse cold milled joints at street intersections and
approaches to existing driveways must be filled with of temporary cold mix
immediately after cold milling to provide a smooth transition for vehicular traffic and
must be continuously maintained until final placement of the asphalt concrete
pavement. The length of the transition must be a minimum of 5 feet or as directed
and approved by the Engineer.

5017-7 MEASUREMENT AND PAYMENT

A. Measurement and payment for variable thickness cold milling, edge grinding,
pavement fabric removal, and removal of remaining pavement, complete in place,
will be made at the Contract unit price bid per square foot as shown in the Bid
Schedule.

B. The Contract price and payment is full compensation for furnishing all labor,
materials, tools, equipment, transportation and incidentals, and for doing all the
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work involved and necessary for variable thickness cold milling, edge grinding,
pavement fabric removal, and remaining pavement removal, complete in place, as
shown on the Plans, as specified in the SSPWC and these Special Provisions, and
as directed by the Engineer.
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SECTION 5018

PAVEMENT REMOVAL AND UNCLASSIFIED EXCAVATION

GENERAL

The work described in this section consists of furnishing all labor, materials, tools,
equipment and incidentals necessary to saw-cut, excavate, remove, and dispose
of all materials from the roadway prism, including the removal and disposal of all
roadway sections, pavement sections within median areas, asphalt concrete,
asphalt ribbon drains, aggregate base, rock riprap, pavement markers, underlying
base, and existing slope areas, earthwork, excavation, root pruning, saw-cutting,
loading, hauling, depositing, spreading, and compacting material, subgrade
preparation, protection of existing concrete pavement, control of surface and
subsurface water, dewatering, disposal of excess excavated materials and debris
regardless of character and subsurface conditions, as shown on the Plans, as
specified in the SSPWC and these Special Provisions, and as directed by the
Engineer.

All work under this section must conform to the applicable provisions of the
SSPWC and these Special Provisions, except that SSPWC Subsection 300-2.9,
"Payment," is deleted and modified herein.

. The Contractor must so conduct his/her operations as to offer the least possible

obstruction and inconvenience to the public. The Contractor must have under
construction no greater length or amount of work than he/she can prosecute
properly in one working day with due regard to the rights of the public. All public
traffic must be permitted to pass through the work with as little inconvenience and
delay as possible and such traffic must be routed on new or existing paved surface.

. The unclassified excavation and pavement removal quantities shown in the Bid

Schedule will be considered as the final pay quantity and will not be adjusted, in
that before and after cross-sections on the ground will not be surveyed.

5018-2 ASPHALT CONCRETE PAVEMENT REMOVAL

A.

C.

Where the construction of asphalt concrete pavement requires the removal of
existing pavement, the Contractor must saw-cut the pavement to clean lines,
remove the existing asphalt pavement and underlying base, scarify the subgrade
and compact to ninety-five percent (95%) relative density.

In the event, during reconstruction of roadway, existing concrete pavement is

encountered, this concrete must not be removed. Placement of aggregate base
and/or asphalt concrete will be made directly on the concrete pavement.

In the event of unstable subgrade, as determined by the Engineer, either
overexcavation followed with the installation of ground stabilization fabric, or the
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use of ground stabilization fabric only, will be required. The subgrade, when
directed by the Engineer, must be over excavated to a minimum depth of six (6)
inches below the design subgrade. The Contractor must place woven geotextile
fabric, in accordance with SSPWC Subsections 213-5 and 300-10, as and when
directed by the Engineer, on the smooth over excavated surface prior to placing
the aggregate base material.

D. Asphalt concrete removal operations must be performed without damage to any
portion that is to remain in place. Any damage to the existing asphalt to remain in
place, must be repaired to a condition equal to that of the existing asphalt prior to
beginning the removal operations. The cost of repairing the existing asphalt
damaged by the Contractor's operations must be at the Contractor's expense.

5018-3 EXCAVATION

A. Excavation must be performed to the lines and grades shown on the Plans.
Materials within the existing slope area may be used in the construction of the new
proposed slope area or in the unclassified fill or disposed of as directed by the
Engineer.

B. After excavation of existing material or removal of unacceptable material at the

exposed subgrade, the Contractor must scarify the final subgrade surface to a
depth of six (6) inches and compact to ninety-five percent (95%) relative density.

C. All surplus and extraneous materials and debris must be disposed of by the
Contractor at an approved landfill or disposal site at the Contractor’s expense.

5018-4 MEASUREMENT AND PAYMENT

A. Measurement and payment for unclassified excavation and pavement removal
complete in place, will be made at the Contract unit price bid per cubic yard or
square foot as shown in the Bid Schedule.

B. The above Contract price and payment is full compensation for furnishing all labor,
materials, tools, equipment, transportation and incidentals, and for doing all the
work involved and necessary for pavement removal and unclassified excavation,
complete in place, as shown on the Plans, as specified in the SSPWC and these
Special Provisions, and as directed by the Engineer.

C. No separate payment will be made for any necessary grading and/or earthwork
within and/or outside the road right-of-way, but must be considered to be included
in the contract unit price bid for other applicable items of work.

D. Measurement and payment for overexcavation, when directed by the Engineer due
to unstable subgrade, will be paid for under this Section for the additional quantities
of work.
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SECTION 5036

AGGREGATE BASE

5036-1 GENERAL

A. The work described in this section consists of furnishing all labor, materials, tools,
equipment and incidentals necessary for the construction of aggregate base,
including control of surface and subsurface water, dewatering, loading, hauling,
depositing, spreading, and compacting the material, use of a motor grader for finish
surface, subgrade preparation, protection of existing concrete pavement, disposal
of surplus concrete, asphalt concrete, slurry materials, and excess excavated
materials and debris as shown on the Plans, as specified in the SSPWC and these
Special Provisions, and as directed by the Engineer.

B. Aggregate base construction must be in accordance with SSPWC Subsections
200-2, “Untreated Base Materials,” and 301-2, “Untreated Base,” except as
modified herein.

C. Class 2 Aggregate Base construction must be in accordance with SSS
Subsections 26-1.02B, “Class 2 Aggregate Base,” and 26-1.03, “Construction,”
except as modified herein.

D. Subgrade preparation must be in accordance with SSPWC Subsection 301-1,
“Subgrade Preparation.”

5036-2 CONSTRUCTION MATERIALS

A. Aggregate base material must conform to SSPWC Section 200-2, "Untreated Base
Materials," except as modified herein.

B. Class 2 Aggregate Base material must be 3/4” maximum size, in accordance with
SSS Subsection 26-1.02B, “Class 2 Aggregate Base,” except as modified herein.

5036-3 MEASUREMENT AND PAYMENT

A. Measurement and payment for aggregate base will be made at the Contract unit
price bid per ton, as specified in SSPWC Subsection 301.2.4, “Measurement and
Payment,” except as modified herein and as shown on the Bid Schedule.

B. Measurement and payment for Class 2 aggregate base will be made at the
Contract unit price bid per cubic yard or per ton, as specified in SSS 26-1.04,
‘Payment,” and as shown on the Bid Schedule.
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C. The Contract price and payment is full compensation for furnishing all labor,
materials, tools, equipment, transportation and incidentals, and for doing all the
work involved and necessary for the placement, grading, and compaction of
aggregate base, complete in place, as shown on the Plans, as specified in the
SSPWC and these Special Provisions, and as directed by the Engineer.
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SECTION 5052

ASPHALT CONCRETE PAVEMENT

5052-1 GENERAL

A. The work described in this section consists of furnishing all labor, materials, tools,
equipment and incidentals necessary for the construction of asphalt concrete and
Asphalt Rubber Hot Mix (ARHM) pavement and speed humps, including all pothole
repair, weed killing, surface preparation, asphalt tack coat, control of surface and
subsurface water, de-watering, saw-cutting, excavation, hauling, loading,
depositing, spreading, compacting the material, separate rolling of cracks
extending through newly placed asphalt pavement, disposal of surplus concrete,
asphalt concrete and base materials, and excess excavated materials and debris,
complete in place, as shown on the Plans, as specified in the SSPWC and these
Special Provisions, and as directed by the Engineer.

B. Asphalt concrete pavement must be constructed in accordance with SSPWC 203-
6 “Asphalt Concrete,” and Subsection 302-5 “Asphalt Concrete Pavement,” except
as modified herein.

C. Asphalt Rubber Hot Mix (ARHM) pavement must be constructed in accordance
with SSPWC Subsection 203-11, "Asphalt Rubber Hot Mix (ARHM)", and SSPWC
Subsection 302-9, "Asphalt Rubber Hot Mix (ARHM)," except as modified herein.

5052-2 CONSTRUCTION MATERIALS

A. Asphalt concrete for surface and base courses must be as specified on the Plans
and conform to SSPWC Subsection 203-6.4, “Asphalt Concrete Mixtures.”

B. Type lll asphalt concrete for surface and base courses must be as specified on the
Plans and conform to SSPWC Subsection 203-6.5, “Type Ill Asphalt Concrete
Mixtures.”

C. Asphalt Rubber Hot Mix (ARHM) for surface courses must be ARHM-GG-C
conforming to SSPWC Subsection 203-11.3, “Composition and Grading,” except
as modified herein. One hundred percent (100%) California-generated waste tires
must be used. The binder material must contain a minimum of 300 pounds
(equivalent to fifteen percent (15%) by weight) of the tire-derived crumb rubber per
ton of rubberized binder. Contractor must certify that crumb rubber used is recycled
crumb rubber processed in California from used tires generated in California and
must submit required certification and forms included in the Appendices.

D. Rock materials must conform to SSPWC Subsections 200-1, “Rock Products,” and
203-6.2.2, “Rock Products for Asphalt Concrete Mixtures.” All rock materials to be
used will be tested.
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Tack coat must be PG 70-10 asphalt conforming to SSPWC Subsection 203-1,
‘Paving Asphalt” or SS-1h emulsified asphalt in accordance with SSPWC
Subsection 203-3, “Emulsified Asphalt.”

5052-3 SAMPLING AND TESTING

A.

The City’s Contract testing laboratory will sample the asphalt concrete at the batch
plant and from the hopper of the paving machine at various intervals. At least one
test for each five hundred (500) tons placed will be performed. Inspection and
tests must be made at the start of the pavement work, at any time when the source
of supply of the aggregate has changed, or whenever directed by the Engineer.
Continuous inspection for compaction compliance with one surface test minimum
for each one thousand (1,000) square yards of surface area will be performed.
The Contractor and supplier must facilitate the sampling and testing process.

Asphalt concrete pavement not meeting the specification requirements must be
removed and replaced, by the Contractor, with asphalt concrete pavement meeting
the specifications at no additional cost to the City.

. ARHM pavement not meeting the specification requirements must be removed and

replaced, by the Contractor, with ARHM pavement meeting the specifications at
no additional cost to the City

5052-4 ASPHALT CONCRETE HAUL ROUTES

A.

B.

C.

One week prior to the Pre-Construction Meeting, a map or plan of asphalt concrete
haul route(s) must be submitted to the City, depicting the haul routes in each
direction between the batch plant and the various sections of the street(s) being
paved.

Any spills of asphalt concrete must be cleared by the Contractor on a continuous
daily basis.

Loads traveling long distances or batched for night work must be covered with a
tarp to preserve temperatures.

5052-5 POTHOLE REPAIR

A.

Repair of all potholes must be accomplished prior to the placement of tack coat,
pavement fabric, and asphalt pavement. All potholes must first be properly
cleaned and be cleared of debris and chunks of pavement that may be present.
All potholes must be repaired by placing and wheel-rolling asphalt concrete. Repair
of potholes may be accomplished directly in front of the leveling course operation
using material taken from the hopper of the paving machine as directed by the
Engineer.
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5052-6 SURFACE PREPARATION

A. The roadway surface must be cleaned properly before the application of tack coat.
Dirt between cracks must be dislodged by high-pressure blower if necessary.

B. Any existing grass and weeds must be destroyed by application of weed killer prior
to cold milling. The application must be performed as specified in Section 5022,
“Weed Abatement”, of these Special Provisions.

5052-7 TACK COAT

A. Tack coat for asphalt concrete pavement must be applied in accordance with
SSPWC Subsection 302-5.4, “Tack Coat,” except as modified herein.

B. Tack coat for ARHM pavement must be applied in accordance with SSPWC
Subsection 302-9.2, “Tack Coat,” except as modified herein.

C. Where asphalt concrete is placed directly on existing hard-surfaced pavement,
adjacent to existing concrete curb, curb and gutter, and cross gutter and spandrel,
an asphalt tack coat must be applied to the existing pavement and vertical faces
of the exposed curb, curb and gutter, and cross gutter and spandrel, before the
placement of the new asphalt concrete.

D. All surfaces within 300 feet of the work limits to be traveled by trucks used to haul
asphalt concrete must be covered with sand or other durable covering prior to
applying tack coat.

E. The tack coat will not be applied without prior approval from the Engineer to assure
the roadway surface is properly prepared.

5052-8 DISTRIBUTION AND SPREADING

A. Asphalt concrete must be placed in accordance with SSPWC Subsection 302-5.5,
“Distribution and Spreading,” except as modified herein.

B. Asphalt Rubber Hot Mix (ARHM) must be placed in accordance with SSPWC
Subsection 302-9.3, “Distribution and Spreading,” except as modified herein.

C. Compaction after rolling must be 95 percent for asphalt concrete pavement and
ARHM pavement.

D. The Contractor must have sufficient power brooms on site during all periods of
distribution and spreading to provide for cleanup of haul routes and work areas.
The power broom must provide miscellaneous cleanup of asphalt concrete spoils
as directed by the Engineer.
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E. Asphalt pavers must be self-propelled mechanical spreading and finishing
equipment, provided with a screed or strike-off assembly capable of distributing
the material to not less than the full width of a traffic lane. Screed action must
include any cutting, crowding, or other practical action which is effective on the
mixture tearing, shoving, or gouging, and which produces a surface texture of
uniform appearance. Asphalt concrete must be placed with spreading equipment
equipped with fully automatic screed and grade sensing controls which must
control the longitudinal grade of the screed.

F. Pickup Dump Machines must not be used.

G. Unless approved otherwise, ski-type devices, with a minimum length of thirty (30)
feet, must be used to provide a reference for the grade sensor. Skis must be
constructed and installed in such a manner that a reference to the average
elevation of the existing pavement, along the length of ski, is maintained at the
sensor point. When placing surfacing adjacent to surfacing previously placed in
conformance with these provisions, a joint matching shoe of adequate size and
type to properly sense the grade of the previously placed mat may be used in lieu
of the thirty (30) foot ski. The ski must be mounted at a location which will provide
an accurate reference for the surfacing being placed. This may require the ski to
be mounted ahead of, and inside the outer limits of the screed. Automatic cross
slope control may be accomplished by use of a ski and grade sensor on each side
of the paving machine.

H. Automatic screed controls must be installed in such a manner that the occasional
manual adjustments, necessary to maintain the altitude of the screed parallel to
the underlying pavement, are readily accomplished. Automatic screed controls
must be installed so that with little or no delay, use of the automatic controls can
be discontinued and the screed controlled by manual methods.

I. Should the automatic screed controls fail to operate properly during any day's
work, the Contractor may use manual control of the spreading equipment for the
remainder of that day, provided the quality of the work conforms to the
requirements of SSPWC Subsection 302-5, “Asphalt Concrete Pavement.” Should
the methods and equipment used for automatic control fail to result in the quality
of work required by said SSPWC Subsection 302-5, the paving operations must
be temporarily discontinued and the Contractor must make the necessary changes
to the equipment, or furnish other equipment conforming to the requirements
herein, before paving is resumed.

J. If it is determined by the Engineer that the existing grade and cross slope is too
irregular for the automatic controls to provide the quality of work required, the use
of the automatic controls must be discontinued and the spreading equipment
adjusted by manual methods. Use of the automatic equipment must be resumed
when the Engineer has determined that it is again practical and so orders.
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The Contractor must provide surface temperature readings with an infrared heat
measurement device when requested by the Engineer.

Base repairs, as specified in these Special Provisions, must be accomplished in
advance of the paving operation.

Diesel fuel must not be used on hand tools.

5052-9 ROLLING

A.

Rolling of asphalt concrete must be performed in accordance with SSWPC
Subsection 302-5.6, except as modified herein.

Rolling of Asphalt Rubber Hot Mix (ARHM) must be performed in accordance with
SSPWC Subsection 302-9.4, except as modified herein.

. The number of rollers required for each paving operation must be such that all

rolling of asphalt concrete for density must be completed before the temperature
of the asphalt concrete mixture drops below 240°F.

Breakdown rolling must be accomplished using vibratory rollers and must
commence immediately following the placement of ARHM.

Transverse rolling of cracks extending through newly placed asphalt pavement
must be undertaken by the Contractor as deemed necessary by the Engineer.

5052-10 JOINTS

A.

All pavement joint lines must be at the proposed lane width and must be in line
with the proposed striping.

Asphalt concrete must be placed in such a manner that the new joints overlap the
existing joints in the pavement by at least six inches. Joints must be at the
proposed lane width and in line with the proposed striping. The coarse aggregate
in the material overlapping the joint must be carefully removed and wasted. The
joint must be rolled and compacted tightly into a uniform finished surface
throughout. Any finished surface with rugged appearance will be rejected and
must be removed and reconstructed.

Before placing the top layer adjacent to cold transverse construction joint, it must
be saw-cut to a vertical face and to a neat line. Longitudinal joints must be trimmed
to a vertical face and to a neat line if the edges of the previously laid surfacing are,
in the opinion of the Engineer, in such condition that the quality of the completed
joint will be affected.
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D. Atthe end of each day's paving, all vertical longitudinal and transverse construction
joints must be filled with cold mix for a minimum distance of 5 feet to provide a
smooth transition for vehicular traffic. Such temporary transitions must be properly
and continuously maintained until the placement of the final asphalt concrete
course.

5052-11 INTERSECTIONS

A. Where asphalt concrete overlay work is required on a through street at an
intersection with no concrete cross gutter, the overlay on the cross street must
extend a distance of fifteen feet per inch of overlay thickness (including leveling
course) past the end of the pavement or curb return unless otherwise marked in
the field or as directed by the Engineer. Existing road surface drainage pattern
must be maintained.

5052-12 SPEED HUMPS

A. Speed humps must be constructed in accordance with the City’s Speed Hump
Construction Detail as shown on the Plans and as specified in these Special
Provisions, as directed by the Engineer, using the asphalt material as the
surrounding pavement.

B. Speed hump warning signs must be covered when speed humps are not in place.

C. Speed humps to be replaced must be placed where originally located and must
not be placed on top of or within two (2) feet of in-street accesses.

D. Speed hump pavement markings must be placed within one week of placement of
the speed hump and until said markings are placed, temporary tab markings or
barricades with flashers must be installed and maintained at each speed hump.

5052-13 MEASUREMENT AND PAYMENT

A. Measurement and payment for asphalt concrete surface course and base course,
complete in place, will be made at the Contract unit price bid per ton as shown in
the Bid Schedule.

B. Measurement and payment for asphalt rubber hot mix surface course, complete in
place, will be made at the Contract unit price bid per ton as shown in the Bid
Schedule.

C. Measurement and payment for asphalt concrete speed humps, complete in place,
will be made at the Contract unit price bid per each as shown in the Bid Schedule.
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D. The Contract price and payment is full compensation for furnishing all labor,
materials, tools, equipment, transportation and incidentals, and for doing all the
work involved and necessary for Asphalt Rubber Hot Mix (ARHM), asphalt
concrete pavement, and speed humps, complete in place, as shown on the Plans,

as specified in the SSPWC and these Special Provisions, and as directed by the
Engineer.
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SECTION 5075

UTILITY COVER ADJUSTMENT AND REPLACEMENT

GENERAL

The work described in this section consists of furnishing all labor, materials, tools,
equipment and incidentals necessary for lowering and adjusting to grade survey
monument boxes and storm drain manholes, and replacing water valve boxes and
sewer manhole frames and covers as shown on the Plans and in the Appendices
of these Special Provisions, as specified in the SSPWC and these Special
Provisions, and as directed by the Engineer.

Survey monument boxes must be lowered before cold milling and raised to
finished grade after paving in accordance with SSPWC Subsection 400-2,
“‘Permanent Survey Markers,” except as modified herein.

Storm drain manholes must be lowered before cold milling and raised to finished
grade after paving in accordance with SSPWC Section 403, “Manhole Adjustment
and Reconstruction,” except as modified herein.

Sewer manhole frames, rings, and covers must be removed before cold milling
and replaced after paving in accordance with City of Simi Valley Standard Plan
SV 40-130, as included in the Appendices of these Special Provisions.

Water valve covers and concrete rings must be removed before cold milling and
replaced after paving per Ventura County Waterworks District No. 8 Plate 301, as
included in the Appendices of these Special Provisions.

. The Contractor must commence adjustment of surface utility facilities to final

grade within two (2) working days (48 hours) of completing the final paving.
Adjustment of the surface utility facilities must be completed within five (5) working
days, unless otherwise approved by the Engineer.

. Gas valve covers and other utilities not owned by the City or Ventura County

Water Works District No. 8 must be adjusted by the utility owner concerned.
However, the Contractor must notify the affected utility owners at least 48 hours
prior to start of any paving work. The Contractor must schedule and coordinate
the work to be accomplished by others.

. Finished surface of all adjusted and replaced utility covers must not vary more

than 1/8 inch (3 mm) measured from the bottom of a 10 foot straightedge.

5075-2 PROTECTION OF UTILITY COVERS

A.

Per City Standard Plan No. SV 40-115, prior to removing manhole frames and
covers to facilitate paving, the Contractor must place a false wooden bottom inside
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the manhole to prevent debris from entering the sewer channel and causing a
sanitary sewer overflow. All structures from which manhole frames and covers
have been removed to facilitate paving must be temporarily covered with a steel
plate. Whenever used, plates must be recessed flush with existing surface.

B. Immediately prior to placing asphalt emulsion, the Contractor must cover all utility
covers with 30# (pounds) felt roofing paper. The Contractor must take care not to
allow asphalt emulsion to run onto the covers. Diesel fuel application to the covers
will not be allowed.

C. The Contractor must remove the resulting waste material from the interior and
exterior of the manholes, clean out water valves, storm drains, gutters, survey
monuments, and other facilities.

D. The Contractor must mark the location of all valves, covers, vaults, and survey
monuments/markers before the paving operations begin and by scrubbing a cross
in the new pavement.

E. The tops of manholes, monitoring wells, valve boxes, survey monument covers
and all other utility covers must be cleaned completely to the satisfaction of the
City Engineer of any asphalt, slurry, and tack coat upon completion of the paving
work.

5075-3 SURVEY MONUMENT BOX ADJUSTMENT

A. Survey monument boxes in cold milled areas must be lowered before cold milling
and set to finish grade after paving.

5075-4 STORM DRAIN MANHOLE COVER ADJUSTMENT

A. Storm Drain manhole covers in cold milled areas must be lowered before cold
milling and set to finish grade after paving. Adjustment of those frames and covers
encased in a supporting concrete collar must be made by neatly removing the
supporting collar and the necessary portions of the subgrade, base, and
pavement. The body and frame must be set to grade and must be backfilled to
within one and one-half (17%) inches of the surface with Portland Cement Concrete
in accordance with Subsection 201-1.1.2, "Concrete Specified by Class.” The
Contractor must fill the remaining one and one-half (1%2) inches with an asphalt
concrete wearing surface mixture to match the pavement surface. This material
must be placed and compacted to conform to the appearance of the surrounding
pavement.
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5075-5 SEWER MANHOLE COVER FRAME, RING, AND COVER REPLACEMENT

A. Existing manhole covers must be removed before cold milling and properly
disposed of. New “standard” 24-inch locking manhole covers, rings, and frames
must be installed per City Standard Plan SV 40-130 and adjusted to grade, where
shown on the plans.

5075-6 WATER VALVE COVER AND CONCRETE RING REPLACEMENT

A. Existing valve covers and concrete rings must be removed before cold milling and
properly disposed of. New valve box assemblies must be installed per Ventura
County Waterworks District No. 8 plate 301 and adjusted to grade, where shown
on the Plans.

5075-7 SEWER CLEANOUT AJUSTMENT

A. Sewer cleanouts in cold milled areas must be lowered before cold milling and set
to finish grade after paving.

5075-8 MEASUREMENT AND PAYMENT

A. Measurement and payment for lowering sewer manhole frames, rings and covers,
water valve boxes, survey monument boxes, sewer cleanouts, and storm drain
manholes before cold milling and adjusting to grade after paving, and for removing,
disposing, and replacing water valve boxes and sewer manhole frames, rings, and
covers, complete in place, will be made at the Contract unit prices bid per each, as
determined from actual count, and as shown in the Bid Schedule.

B. The Contract price and payment is full compensation for furnishing all labor,
materials, tools, equipment, transportation, and incidentals, and for doing all the
work involved, complete in place, as shown on the Plans and in the Appendices of
these Special Provisions, as specified in the SSPWC and these Special
Provisions, and as directed by the Engineer.

C. Payment for costs incurred in initially protecting and cleaning utility vaults,
manholes, and valves regardless of ownership, including coordination with
affected utility companies, must be included in the Contract unit prices bid for other
items of work and no additional compensation will be allowed therefor.
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SECTION 5090

TRAFFIC SIGNING AND PAVEMENT DELINEATION

5090-1 GENERAL

A. SSPWC Sections 214, “Traffic Striping, Curb and Pavement Markings, and
Pavement Markers,” and 314, “Traffic Striping, Curb and Pavement Markings, and
Pavement Markers,” are hereby deleted and replaced with the following.

B. The work described in this section consists of furnishing all labor, materials, tools,
equipment and incidentals necessary for traffic signing and pavement delineation,
including restoration of the existing traffic striping, reflective and non-reflective
raised pavement markers (including blue hydrant markers), providing traffic signs,
temporary lane line delineation, and the removal of existing conflicting pavement
delineation. The Contractor must locate and reference any existing pavement
striping and marking prior to starting any work at any location if not shown on the
striping plans. The pavement must be delineated as shown on the Plans, specified
in these Special Provisions, and as directed by the Engineer.

C. The traffic signs, raised pavement markers, reflective materials, the application of
new striping and pavement markings, the installation of new raised pavement
markers, and the removal of existing signs, striping, pavement markings and raised
pavement markers must be in accordance with the provisions in SSS Section 82,
"Signs and Markers" Section 84," Markings," and Subsection 81-3, "Pavement
Markers," in addition to the Standard Plans, and these Special Provisions. The
SSS Measurement and Payment clauses are hereby deleted.

5090-2 REFLECTIVE AND NON-REFLECTIVE RAISED PAVEMENT MARKERS

A. Raised pavement markers must be supplied and be placed in accordance with
SSS Section 81-3, “Pavement Markers,” and these Special Provisions.

B. Pavement markers must be the type and color shown on the Plans, and the work
must be in accordance with SSS Subsection 81-3, “Pavement Markers.” A
materials certificate of compliance will be required prior to the placement of any
markers. Placement of the markers must conform to the provisions of SSS
Subsection 81-3.03, “Construction.” Pavement markers must be in place between
seven (7) and fourteen (14) days after the surface course of pavement has been
opened to public traffic.

5090-3 PAVEMENT DELINEATION

A. Application of new striping and pavement markings must be in accordance with
SSS Section 84, “Markings,” and these Special Provisions.

B. Striping must not be installed until cat tracking has been completed and approved
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by the City.

C. Contractor must provide a minimum of two (2) working days between final
placement of cat tracking and the start of striping installation to allow for City review
and approval.

D. Thermoplastic must be applied no sooner than seven (7) calendar days after final
paving. All striping and markings must be completed within 14 days of completing
the paving.

E. Prior to placing any new thermoplastic, the Contractor must grind and remove the
existing striping from the roadway surface.

F. Striping details, pavement legends and symbols must conform to those in the latest
edition of the California Manual of Uniform Traffic Control Devices. Pavement
legends and symbols must be white, unless noted otherwise.

G. New thermoplastic striping must not be placed on existing striping. All conflicting
existing striping and pavement markers, which will not be covered by new
construction, must be removed by grinding. Painted lines and markings must be
removed by grinding. In areas adjacent to the pavement overlay where existing
striping must be revised to conform to a revised striping pattern on the overlay,
conflicting striping must be removed by grinding.

5090-4 TRAFFIC SIGNS

A. All details and dimensions for traffic signs must be in accordance with SSS Section
82, “Signs and Markers,” the California Manual of Uniform Traffic Control Devices,
Maintenance Manual, and Standard Plans and Standard Specifications. Copies
are available from the Caltrans Central Publication Distribution Unit, 6002 Folsom
Boulevard, Sacramento, CA 95819. All signs must be reflectorized high intensity
sheeting on 0.080-inch thick 5052-H38 aluminum. Materials must be certified by
the manufacturer as meeting all applicable specifications.

B. Sign posts must be Telespar or approved equal, 2-inch square, 14 gauge post with
prepunched holes, installed in a Telespar or approved equal, 12 gauge, reusable
anchor (2-1/4 inch square by 30 inch). Sign post must extend into anchor 12”
minimum. Drive anchor into soil leaving four rows of holes exposed (no more than
4 inches). In concrete sidewalks, grout all around anchor. In new pavement areas
(paved medians and sidewalks), sign post and anchor must be installed through a
six (6) inch diameter pavement sleeve and grouted in place. All hardware must be
vandal resistant.

C. The locations and heights of signs must be in accordance with City of Simi Valley
typical details in the Appendices, unless noted otherwise.

D. Prior to installation, the Contractor must verify with the City the precise locations
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of all traffic signs.

Traffic signs to be relocated must be removed and re-set on the existing
posts/sleeves or better. It is the Contractor's responsibility to protect the signs and
posts/sleeves during relocation for their re-use. Signs and posts/sleeves damaged
during relocation must be replaced at the Contractor's expense, in accordance with
these Special Provisions.

Traffic signs that are removed and will not be relocated or reinstalled, must be
provided to the City.

5090-5 TEMPORARY MARKINGS

A.

Temporary pavement delineation must be furnished, placed, maintained, and
removed in accordance with the provisions in the SSS Subsection 12-3.01,
"General," and these Special Provisions. Nothing herein must be construed as to
reduce the minimum standards specified in the California Manual of Uniform Traffic
Control Devices, or as relieving the Contractor from his/her responsibility as
provided in the SSS Subsection 7-1.04, "Public Safety."

Lane line and/or centerline pavement delineation where pre-existing or shown to
be installed in like kind must be provided at all times for traveled ways open to
public traffic. Whenever the work causes obliteration of any pavement delineation,
temporary pavement delineation or permanent traffic stripes delineation of the
appropriate color and detail must be in place prior to opening the traveled way to
public traffic. The delineation must be placed in the location shown on the striping
plans for permanent delineation (modified if necessary to provide a proper length
transition to an adjacent Segment).

Existing pavement markers, when no longer required for traffic lane delineation as
directed by the Engineer, must be removed and disposed of in accordance with
SSS Subsection 81-8, “Existing Pavement Markers and Delineators.”

Surfaces on which temporary pavement delineation is to be applied must be
cleaned of all dirt and loose material and must be dry when the pavement
delineation is applied.

All work necessary to establish satisfactory lines for temporary pavement
delineation must be performed by the Contractor. Temporary pavement
delineation that is damaged from any cause during the progress of the work must
be immediately repaired or replaced by the Contractor at the Contractor's expense.

Temporary pavement delineation for lane lines and centerlines must consist of
temporary reflective pavement markers placed and maintained at longitudinal
intervals of not more than twenty-four (24) feet apart. The interval for multiple left
turns through intersections must be not more than ten (10) feet apart. Temporary
reflective pavement markers must be the same color (yellow to separate opposing
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traffic or white to separate adjacent lanes in the same direction) as the lane line or
centerline the temporary pavement markers replace. The temporary reflective
pavement markers must be installed and maintained in accordance with the
special provisions in the SSS Section 12, “Temporary Traffic Control.”

a. Temporary reflective tape (intersection multiple left turns only).

G. Temporary reflective pavement markers must be applied in accordance with the
manufacturer's recommendations. Butyl adhesive pads must be used to apply
temporary reflective pavement markers to the top layer of permanent surfacing or
existing surfacing.

H. Temporary pavement delineation must be maintained until replaced with the
planned permanent pavement striping. When no longer required, temporary
pavement delineation that conflicts with permanent pavement delineation, as
determined by the Engineer, must be removed and disposed of.

5090-6 THERMOPLASTIC PAVEMENT MARKING MATERIAL

A. Thermoplastic pavement marking materials and installation must conform to SSS
Subsection 84-2, “Traffic Stripes and Pavement Markings.” Materials must consist
of extruded alkyd binder thermoplastic conforming to State Specification PTH-02
ALKYD. The application of thermoplastic striping must be by extruded or ribbon
method only (no spraying).

5090-7 MEASUREMENT AND PAYMENT

A. Measurement and payment for traffic signing, sign relocation, and pavement
delineation, complete in place per striping plan, will be made at the Contract unit
price bid per lump sum, per linear foot or per each as shown in the Bid Schedule.

B. The Contract price and payment is full compensation for furnishing all labor, tools,
equipment, materials, transportation and incidentals, and for doing all the work
involved and necessary for construction of traffic signing and pavement
delineation, complete in place, as specified in the SSS and these Special
Provisions, and as directed by the Engineer.

C. Full compensation for furnishing, placing, maintaining, and replacing (regardless
of the number of times it is required) temporary pavement delineation, and for
removal and disposal of the temporary reflective pavement markers must be
considered to be included in the Contract prices bid for asphalt concrete pavement
and no separate payment will be made therefor.

D. Damage to any signs, posts or post sleeves as a result of the construction
operations, must be considered as included in the Contract unit lump sum prices
bid for other applicable items of work, and no additional compensation will be
allowed therefor.
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APPENDIX A

Notice to Property Owners/Business Owners/Residents
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NOTICE TO PROPERTY OWNERS/BUSINESS OWNERS/RESIDENTS

Date: Click or tap to enter a date.

In approximately four days, Click or tap here to enter text., a Contractor for the City of
Simi Valley, Department of Public Works, will begin construction on:

FY 2025-26 ANNUAL MINOR STREETS REHABILITATION PROGRAM PHASE II
(ASPHALT), SB1, CP60000023

Specification No.: SV 26-15

The scope of work for this project includes

A minimum of 48 hours prior to each operation, no parking/driving signs will be placed
along affected areas. Barricade signs will be placed on your street with parking and/or
driving date restrictions listed. In case of inclement weather, it may be necessary to
reschedule the Contractor's operation. Typical hours of operation are between 7:00 a.m.
and 3:30 p.m.

During this construction, we request your cooperation in find alternative routes away from
the construction zone by using other nearby street(s) not under construction. We also
request that children refrain from playing in or around the construction zones for their
safety.

We regret any inconvenience this work may cause, and we thank you in advance for your
cooperation and understanding in assisting us in improving your neighborhood in the most
efficient way possible.

Should you have any questions regarding the project, please call:

General Contractor: Click or tap here to enter text.
Click or tap here to enter text.
Click or tap here to enter text.

City Contact: Ashique Khandaker
Senior Engineer / Capital Projects
Department of Public Works
(805) 583-6791

Additional information, including the construction schedule when available, can be found
on the City’s website under ‘Current Capital Projects’:
https://www.simivalley.org/departments/public-works/public-works-engineering/capital-projects
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Release on Contract
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Contractor's Affidavit of Payment
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RELEASE ON CONTRACT

PROJECT NAME: FY 2025-26 ANNUAL MINOR STREETS REHABILITATION
PROGRAM PHASE Il (ASPHALT), SB1, CP60000023

SPECIFICATION NO.: SV 26-15
By the terms of the Contract dated

entered into by the City of Simi Valley and the undersigned, the Contractor agreed to
perform certain work for the compensation specified in said Contract; and

The Contractor represents that the Work is fully completed and that final payment is
due to the Contractor under terms of said Contract.

The Contractor releases and forever discharges the City of Simi Valley, its elected and
appointed officials, and employees of and from all manner of debts, dues, demands,
sum or sums of money, accounts, claims, and causes of action, in law and in equity,
under or by virtue of said Contract, except as follows (if none, leave blank):

IN WITNESS WHEREOF, the hand and seal of the Contractor have been
hereunto set this day of , 20

This form must be notarized using proper acknowledgment form (see Civil Code Sections
1189 and 1190).

Contractor

By

Title

By

Title

115

BPCONSTR.V30 SV-26-15



Specification No. SV 26-15

CONTRACTOR'’S AFFIDAVIT OF PAYMENT

PROJECT NAME: FY 2025-26 ANNUAL MINOR STREETS REHABILITATION
PROGRAM PHASE II (ASPHALT), SB1, CP60000023

SPECIFICATION NO.: SV 26-15

DATE:

The undersigned hereby certifies that all workers, and persons employed, all firms
supplying materials, and all subcontractors working on the above named project have
been paid in full, and there are no bills, invoices, or obligations outstanding against the
project for either labor, materials, or equipment furnished except for the following disputed
claims for which Notices to Withhold have been filed under the provisions of the Code of

Civil Procedure: (If none, leave blank)

IN WITNESS WHEREOF, the hand and seal of the Contractor have been hereunto
set this day of , 20

This form must be notarized using proper acknowledgment form (see Civil Code Sections 1189
and 1190).

Contractor Name:

By:
Signature of Authorized Representative

Title:

By:
Signature of Authorized Representative

Title:
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48" minimum

T

"BUSINESS™

ENTRANCE

48" minimum

J notto scale
{five possible arrow positions)

FABRICATION NOTES:

Black \etters and borders on orange non-reflective background.

6" capitat letters and numerals for business names.

8" capital letters for the word "ENTRANCE".

5" space between lines.

62" minimum space between border and letters.

¥2" black border with 132" corner radius.

Sign back may be plywood and may be mounted on a Type Il barricade.
Black arrow, size per G36-2 sign, shall be rotatable to vertical, 45° left and
right, and 90° left and right with six predrilled holes and two bolts, each sign.
Ten (10) signs will be needed.

10. All BUSINSESS/ENTRANCE signs are to be turned over to the City at the
end of the project.

© NGO ®N =

©

. . JOB TITLE:
Simi Valley TEMPORARY BUSINESS ENTRANCE SIGN
Department of Public Works - PROJECT NO.: SV 97-01 | PLAN NO.: SHEET NO. 1 OF 1
\ TRAFFIC ENGINEERING DESIGNED: D.L. CHECKED: H.H. DATE: 3-6-97
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CONSTRUCTION ZONE

| EXAMPLE
STREET NAME

METROLINK PARKING LOT

| — EXAMPLE
TIME PERIOD

JUNE - AUGUST

30"

>
« >

M 4" X 4" WOOD POST

FABRICATION NOTES:

Black letters and border on orange non-reflective background.

4" minimum capital letters (4C - .64).

6 72" minimum space between border and letters.

1" black border with 3" corner radius and 7," margin.

Sign shall include actual beginning and ending months per City Engineering.
Sign back may be plywood and may be mounted on a Type Il barricade.

Signs are to be given to the City at completion of the project.

YO8 TE " TEMPORARY ROAD CONSTRUCTION SIGN

aSimi Valley g

DEPARTMENT OF PUBLIC WORKS
TRAFFIC ENGINEERING DESIGNEDBY | CHECKEDBY 55 DATE

PROJECT NO. PLAN NO. SHEET NO.

BUSINESIGN6-20-02.VSD
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TOW AWAY

DATE:

TIME:

PURPOSE:

PARKING

ANY
TIME

CVC 22651 SVMC 7220 &7235
FOR TOWED VEHICLES
PHONE SVPD 805-583-6950
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SV 26—15 STRIPING PLAN.DWG

GENERAL NOTES

STRIPING

1. TRAFFIC STRIPING, RAISED PAVEMENT MARKERS, REFLECTIVE MATERIALS, THE APPLICATION OF NEW
THERMOPLASTIC STRIPING AND PAVEMENT MARKINGS, AND THE INSTALLATION OF NEW RAISED
PAVEMENT MARKERS SHALL CONFORM TO THE PROVISIONS IN THE LATEST EDITION OF CALTRANS
STANDARD SPECIFICATIONS SECTIONS: 84, "TRAFFIC STRIPES AND PAVEMENT MARKINGS”; AND 85,
"PAVEMENT MARKERS”; IN ADDITION TO THE CALTRANS STANDARD PLANS AND THE PROJECT
SPECIAL PROVISIONS.

2. STRIPING DETAILS, PAVEMENT LEGENDS AND SYMBOLS SHALL CONFORM TO THOSE IN CALTRANS
STANDARD PLANS, LATEST EDITION. PAVEMENT LEGENDS AND SYMBOLS SHALL BE WHITE, UNLESS
NOTED OTHERWISE.

3. LANE LINE AND/OR CENTERLINE PAVEMENT DELINEATION, WHERE EXISTING OR CALLED FOR ON THE
PLANS, SHALL BE PROVIDED AT ALL TIMES FOR TRAVELED WAYS OPEN TO PUBLIC TRAFFIC.
WHENEVER THE WORK CAUSES OBLITERATION OF PAVEMENT DELINEATION, TEMPORARY PAVEMENT
DELINEATION OR PERMANENT TRAFFIC STRIPES OF THE APPROPRIATE COLOR AND DETAIL SHALL BE
IN PLACE, IN THE LOCATIONS SHOWN ON THE PLANS, PRIOR TO OPENING THE TRAVELED WAY TO
PUBLIC TRAFFIC.

4. STRIPING SHALL NOT BE PLACED UNTIL SPOTTED AND SPOTTING IS APPROVED BY THE CITY
INSPECTOR.

S. ALL CONFLICTING EXISTING STRIPING, PAINTED SYMBOLS AND RAISED PAVEMENT MARKERS SHALL
BE REMOVED. THE REMOVAL OF PAINTED MARKINGS AND RAISED PAVEMENT MARKERS SHALL
CONFORM TO THE PROVISIONS OF THE LATEST EDITION OF CALTRANS STANDARD SPECIFICATIONS.

6. THERMOPLASTIC PAVEMENT MARKING MATERIALS AND INSTALLATION SHALL CONFORM TO SSS
SECTION 84—2. MATERIALS SHALL CONSIST OF EXTRUDED ALKYD BINDER THERMOPLASTIC IN
CONFORMANCE WITH SSS 8010—19A. APPLICATION SHALL BE BY RIBBON OR EXTRUDED METHODS

ONLY (NO SPRAYING).

7. DIMENSIONS ARE MEASURED FROM FACE OF CURB TO CENTER OF STRIPING OR BETWEEN CENTER
OF STRIPING.

SIGNING

8. DETAILS AND DIMENSIONS FOR TRAFFIC SIGNS, INSTALLATIONS AND/OR REMOVAL SHALL CONFORM TO
THE CALTRANS STANDARD SPECIFICATIONS SECTION 56, TRAFFIC MANUAL, AND STANDARD PLANS.
TRAFFIC WARNING AND REGULATORY SIGNS SHALL HAVE REFLECTORIZED HIGH INTENSITY SHEETING ON
0.080—INCH THICK 5062H38 ALUMINUM. MATERIALS SHALL BE CERTIFIED BY THE MANUFACTURER AS
MEETING ALL APPLICABLE SPECIFICATIONS.

9. SIGN POSTS SHALL BE TELESPAR OR APPROVED EQUAL 2—-INCH SQUARE 14 GAUGE POST WITH
PREPUNCHED HOLES, INSTALLED IN A TELESPAR OR APPROVED EQUAL 12 GAUGE REUSABLE ANCHOR

(2—1/4 INCH SQUARE BY 30 INCH). SIGN POST SHALL EXTEND INTO ANCHOR 12" MINIMUM. DRIVE
ANCHOR INTO SOIL LEAVING FOUR ROWS OF HOLES EXPOSED (NO MORE THAN 4 INCHES). IN
CONCRETE SIDEWALKS GROUT ALL AROUND ANCHOR. IN NEW PAVEMENT AREAS ( PAVED MEDIANS

AND SIDEWALKS), SIGN POST AND ANCHOR SHALL BE INSTALLED THROUGH A SIX (6) INCH DIAMETER
PAVEMENT SLEEVE AND GROUTED IN PLACE. ALL HARDWARE SHALL BE VANDAL RESISTANT.

10. TRAFFIC SIGN POSTS SHALL NOT BE INSTALLED UNTIL LOCATIONS ARE SPOTTED BY THE CONTRACTOR
AND APPROVED BY THE CITY INSPECTOR.

ISEE NOTES
NO.1, NO.2, NOJ
HEREON

—

IF SIDEWALK IS ADJACENT TO THE CURB AND 5.5 FEET WIDE OR GREATER, SIGN POST SHALL BE
INSTALLED 18 INCHES FROM THE CURB FACE.

IF SIDEWALK IS ADJACENT TO THE CURB AND LESS THAN 5.5 FEET WIDE, SIGN POST SHALL BE
INSTALLED 6 INCHES BEHIND THE SIDEWALK.

1.
2.

IF SIDEWALK IS NOT ADJACENT TO THE CURB, SIGN POST SHALL BE INSTALLED IN THE PARKWAY, 3 *
FEET FROM THE CURB FACE.

SV 20—-120 — TYPICAL SIGN DETAILS

SIDE STREET

CENTER OF
CURB RAMP

MAIN STREET

- -g
—>|8,: | 50’ 5-—5— ——E'-|5<—
2 £ | £
L Lgl L
48’ ECR 48’
CENTER OF -
/CURB RAMP \s’
CENTER OF

s

CROSSWALK €, TYP. 7 12" WHITE, TYP. (YELLOW

FOR_SCHOOL CROSSINGS)

_(NOT_TO BE STRIPED) /

CENTER OF

CURB RAMP

CENTER OF
CURB
RETURN

SIDE STREET

TYPICAL CROSSWALK STRIPING CENTERLINES BEGIN AND END AT THE CENTERS OF SIDE

STREET CURB RAMPS, OR AT THE CENTER OF THE CURB RETURN IF THERE IS NO RAMP.

SKEWED CROSSWALK S TRIPING

RETURN

SIDE STREET

TYPICAL MAIN STREET STRIPING ENDS AT 5.5 FEET (1/2 LENGTH OF TYPICAL CROSSWALK) BEHIND CENTER
OF SIDE STREET CURB RAMP, OR IF NO RAMP, 5.5 FEET BEHIND CENTER OF CURB RETURN

INTERSECTION STRIPING LIMITS

AND BIKE LANE DETAIL

N.T.S.

48’

| 24’

N.T.S.
TRAFFIC FLOW L 4 /
4” WHITE (THERMOPLASTIC)
TYPE G TYPE G TYPE G
DETAIL A THERMOPLASTIC — STRIPING DETAIL
48" UNLESS NOTED OTHERWISE
/ CROSSWALK OR LIMIT LINE
8|8’ 12" WIDE WHITE STRIPE \7 < T T
;‘ ‘ 7(THERMOPLASTIC) ) 8’
W § %
_|
= —~ ] S~ % 8’
U 12” WIDE WHITE STRIPE
/CURB RAMP (THERMOPLASTIC) 10" CLEAR
11" C-C
L R =12 e () CALTRANS DETAIL 38
© A — W
o  STOP* A, —AN—
T — {5 CLEAR (TYP.) | —
.
> < 8,
NOTE: 12" YELLOW FOR it
\— R1 (30”) SCHOOL CROSSINGS. NOTES
v v 1. FOR TURN POCKETS LESS THAN 100 FEET, INSTALL ONE
g‘ g‘ ARROW AT THE CROSSWALK END OF POCKET.

DO NOT INSTALL 12" WIDE WHITE STRIPE (LIMIT LINE) IF THERE IS A CROSSWALK.
DO NOT INSTALL "STOP” STENCIL UNLESS INDICATED ON PLANS.

DETAIL C — CROSSWALK DETAIL

DETAIL B — STOP SIGN DETAIL

NOT TO SCALE

NOT TO SCALE

<

RAISED

2. FOR TURN POCKETS BETWEEN 100 FEET AND 175 FEET,
TWO ARROWS ARE REQUIRED, AS SHOWN.

OR
PAINTED MEDIAN 3. FOR TURN POCKETS GREATER THAN 175 FEET, INSTALL
THREE ARROWS. INSTALL TWO ARROWS AS SHOWN, AND

A INSTALL AN ARROW AT THE MIDPOINT OF THE TURN POCKET.

4. THIS DETAIL SHALL ALSO APPLY TO RIGHT TURN POCKETS.

DETAIL D — TURN LANE ARROWS

P R .y
CITY OF SIMI VALLEY

DEPARTMENT OF PUBLIC WORKS

DRAWN BY:

SIGNING AND STRIPING PLAN

S. CHO

FILE:

G: \PW\PWORKS\CAPITAL PROJECTS\PROJECTS\SV 26—-15

MINOR STREETS 25-26 (SB1) — PHASE II\3.0 DRAWINGS &
PLANS
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SUBGRADE (DISTURBED BASEMENT SOIL) OR EMBANKMENT

Quality Characteristic

Acceptable Test Methods

Minimum Sampling and Testing Frequency

Location/Time of Sampling

Maximum Density and Relative
Compaction

CT 216, ASTM D1556/D1557
or CT 231, ASTM D2922

1 Min. Test per 5000 sq ft under vehicle traveled way and shoulder
1 Min. Test Per 300 linear foot under sidewalk

Random locations as determined by
the Engineer in place after

compaction.

AGGREGATE BASES AND SUBBASES, IMPORTED BORROW

Quality Characteristic

Acceptable Test Methods

Minimum Sampling and Testing Frequency

Location/Time of Sampling

Sieve Analysis

CT 202, ASTM C136/C117

R-Value

CT 301, ASTM D2844

1 Min. Test Per Material Source

Sand Equivalent

CT 217

Sample from site stockpile/plant prior
to placement.

Maximum Density and Relative
Compaction

CT 216, ASTM D1556/D1557
or CT 231, ASTM D2922

1 Min. Test per 5000 sq ft

Random locations as determined by
the Engineer in place after
compaction.

STRUCTURE BACKFILL, SELECT BACKFILL

Quality Characteristic

Acceptable Test Methods

Minimum Sampling and Testing Frequency

Location/Time of Sampling

Sieve Analysis

CT 202, ASTM C136/C117

R-Value

CT 301, ASTM D2844

1 Min. Test Per Material Source

Sand Equivalent

CT 217

Sample from site stockpile/plant prior
to placement

Maximum Density and Relative
Compaction

CT 216, ASTM D1556/D1557
or CT 231, ASTM D2922

1 Min. Test Per 2 Vertical Lifts of Placement

Random locations as determined by
the Engineer in place after
compaction.
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PORTLAND CEMENT CONCRETE (PCC) - STRUCTURAL AND SIGNAL/LIGHTING FOUNDATIONS
COARSE AGGREGATE

Quality Characteristic Acceptable Test Methods
Sieve Analysis CT 202, ASTM C136/C117 ) ) ]

1 min. test per 500 cu yds and per each material source ; 1 min. test on |Sample from site stockpile/plant prior
Cleanness Value CT 227 smaller projects; If bridge, 1 min. set per separate pour per to placement

abutment/pier/deck.

FINE AGGREGATE

Quality Characteristic Acceptable Test Methods
Sieve Analysis CT 202, ASTM C136/C117 ] ) ]
1 min. test per 500 cu yds and per each material source ; 1 min. test on |Sample from site stockpile/plant prior
; . ; ; to placement
Sand Equivalent CT 217 smaller projects; If bridge, 1 min. set per separate pour per
abutment/pier/deck.

WET MIX
Quality Characteristic Acceptable Test Methods |Minimum Sampling and Testing Frequency Location/Time of Sampling
Slump/Penetration CT 533, ASTM C360/C143 2 per day
Cylinders CT 539/CT 540, 1 min. set of 3 per day; If bridge, 1 min. set per separate pour of Sample from truck/work site

ASTM C172/C31 abutment/pier/deck.

January 2018
Page 3 of 3
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PORTLAND CEMENT CONCRETE (PCC) - STRUCTURAL AND SIGNAL/LIGHTING FOUNDATIONS
COARSE AGGREGATE

Quality Characteristic Acceptable Test Methods
Sieve Analysis CT 202, ASTM C136/C117 ) ) ]

1 min. test per 500 cu yds and per each material source ; 1 min. test on |Sample from site stockpile/plant prior
Cleanness Value CT 227 smaller projects; If bridge, 1 min. set per separate pour per to placement

abutment/pier/deck.

FINE AGGREGATE

Quality Characteristic Acceptable Test Methods
Sieve Analysis CT 202, ASTM C136/C117 ] ) ]
1 min. test per 500 cu yds and per each material source ; 1 min. test on |Sample from site stockpile/plant prior
; . ; ; to placement
Sand Equivalent CT 217 smaller projects; If bridge, 1 min. set per separate pour per
abutment/pier/deck.

WET MIX
Quality Characteristic Acceptable Test Methods |Minimum Sampling and Testing Frequency Location/Time of Sampling
Slump/Penetration CT 533, ASTM C360/C143 2 per day
Cylinders CT 539/CT 540, 1 min. set of 3 per day; If bridge, 1 min. set per separate pour of Sample from truck/work site

ASTM C172/C31 abutment/pier/deck.

June 2024
Page 4 of 4
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Appendix 2
Acceptance Testing Results Summary Log
Caltrans Local Assistance Procedures Manual, Exhibit 16-Z2

QUALITY ASSURANCE PROGRAM (QAP)
CITY OF SIMI VALLEY
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Local Assistance Procedures Manual

Exhibit 16-Z2
Acceptance Testing Result Summary Log

Test Method Name:

Exhibit 16-Z2 Acceptance Testing Results Summary Log

Test Method Number:

Project Name:

Contract Number:

Test
Number

Date Sampled

Name of Sampler or Tester

Production

Test Results

Remarks

Tester Certification on file?

Location (Stations, depths, etc)

Production Quantity
Represented

Required Result

Actual Result

Pass/Fail

Include action taken for any failing test result;
note test number of any retest.

N

m

10

11

[

12

13

14

15

16

17

18

19

20

21

22

23

24

25

IRERNRNRNNNR
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Appendix 3
COC Materials Acceptance, Caltrans
Caltrans Local Assistance Procedures Manual, Exhibit 16-T1

QUALITY ASSURANCE PROGRAM (QAP)
CITY OF SIMI VALLEY
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Exhibit 16-T1: Materials Requiring a Certificate of Compliance per Caltrans Standard Specifications

Caltrans 2018 Standard Material Additional Info and/or
Specifications Attachments Required*

6-1.04 BUY AMERICA

6-1.04B Crumb rubber coC

6-1.04C Steel and iron materials COC + cert. mill test reports

11-2 WELDING QUALITY CONTROL

11-2.03D Welding cocC
12-3 TEMP. TRAFFIC CONTROL DEVICES
12-3.03A(3) Plastic traffic drums coC
12-3.20A(3) Type K temporary railing coC
12-3.23A(3) Attenuator coC
12-3.32A(3) Portable CMS cocC

13-2 WATER POLLUTION CONTROL PROGRAM

13-9 TEMP. CONCRETE WASHOUTS

13-9.01C Fabric bags for gravel-filled bags coC
Plastic liner CcOoC
13-10 TEMP. LINEAR SEDIMENT BARRIERS
13-10.01C Fiber rolls CcoC
Silt fence fabrics CcoC
Sediment filter bags coC
Foam barriers CcoC
Fabric for gravel-filed bags CcoC
16-2.03 TEMP. HIGH-VISIBILITY FENCES
16-2.03A(3) High-visibility fabric CcoC
18 DUST PALLIATIVES
18-1.01C Dust suppressant coC
Dust control binders coC
Fibers coC

20 LANDSCAPE

20-2 IRRIGATION

20-2.08A(3) Polyethylene pipe coC
Plastic pipe supply line coC
* For those materials requiring additional information on or with the COC, see specification. Page 1 of 8

January 2021

160



Caltrans 2018 Standard
Specifications

Material

Additional Info and/or
Attachments Required*

20-3 PLANTING

20-2.08A(3)

Sod

cocC

Soil amendment

cocC

20-5 LANDSCAPE ELEMENTS

20-5.03A(1)(c)

Filter fabric

COC + product data

20-5.03D(1)(c)

Solidifying emulsion

COC + product data & samples

20-5.04A(3) Wood muich COC + sample & authorization
21-2 EROSION CONTROL WORK
21-2.01C(1) Straw COoC
Weed-free straw COC + cert. of quarantine
Fiber cocC
RECP cocC
Fasteners cocC
Hydraulically applied erosion control materials Submit records
21-2.01C(2) Compost Submit reports
21-2.01C(3) Seed Submit reports
21-2.01C(4) Tackifier CcOoC
Bonded fiber matrix cocC
24 STABILIZED SOILS
24-1.01C(1) Stabilizing agent COC + sample
24-3 CEMENT STABILIZED SOIL
24-3.01C Cement COC + sample
36-2 BASE BOND BREAKER
36-2.01C Base bond breaker CcoC
37 BITUMINOUS SEALS
37-1.01C Asphalt binder COC + test results
Asphalt emulsion COC + test results
37-3 SLURRY SEALS AND MICRO-SURFACINGS
37-3.01A(3) Asphaltic emulsion COC + samples & test results
Polymer modified asphaltic emulsion COC + samples & test results
Micro-surfacing emulsion COC + sample & test results
37-2.04 ASPHALT RUBBER BINDER CHIP SEALS
37-2.04A(3) Asphalt rubber binder ingredients COC + permits & submittals

* For those materials requiring additional information on or with the COC, see specification.
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Caltrans 2018 Standard
Specifications

Material

Additional Info and/or
Attachments Required*

37-5 PARKING AREA SEALS

37-5.01C Parking area seal material COC + sample & test results
37-6 CRACK TREATMENTS
37-6.01C Crack treatment materials COC or sample & test results

39-2 HOT MIX ASPHALT

39-2.01A(3)(f)

Liquid antistrip

COC + sample & production data

39-2.03A(3)(c)

Crumb rubber modifier

COC + test results

Asphalt modifier

COC + test results

39-2.05A(1)(c)

Asphaltic emulsion

COC + test results

40 CONCRETE PAVEMENT

40-1.01C(2) Tie bars CcoC
Splice couplers for threaded bars CcoC
Dowel bars CcoC
Tie bar baskets CcoC
Joint filler CcoC
Epoxy-powder coating CcOoC
41 EXISTING CONCRETE PAVEMENT
41-5 JOINT SEALS
41-5.01C Liquid joint sealant COC + SDS & instructions
Backer rods COC + SDS & instructions
Compression joint seal COC + SDS & instructions
Lubricant adhesives COC + SDS & instructions
41-10 DRILL AND BOND BARS
41-10.01C Tie bars CcocC
Dowel bars CcoC
Dowel bar lubricant CcoC
Chemical adhesive CcoC
Epoxy powder coating CcoC
48-2 FALSEWORK
48-2.01C(1) Structural composite lumber COC + submittals

49-2 DRIVEN PILING

49-2.02A(3)(d)

Steel pipe piles

COC + tests & mill reports

49-2.03A(3)

Structural shape steel piling

COC + test reports

* For those materials requiring additional information on or with the COC, see specification.
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Caltrans 2018 Standard
Specifications

Material

Additional Info and/or
Attachments Required*

51 CONCRETE STRUCTURES

51-1.01C(3)

Bonding materials

COC or sample & authorization

51-2 JOINTS

51-2.01A(3)

Polyethylene material for snowplow deflectors

CcocC

51-2.02B(1)(c)

51-2.02C(1)(c)

Sealant COC + test reports & samples
Elastomeric joint seal COC + test reports
Lubricant-adhesive COC + test reports

51-2.02D(1)(c)

Joint seal materials

COC + authorization

51-2.02E(1)(c)(iii)

Joint seal assembly materials

CcocC

(
51-2.02F(1)(c)(iv)

Material used in the joint seals

COC + test reports

51-2.04A(3)

Waterstop material

COC + a statement

51-3 BEARINGS

51-3.02A(3)(c) Elastomer for bearing pads COC + test reports
51-4 PRECAST CONCRETE MEMBERS
51-4.01C(1) Concrete box culvert CcOoC
52 REINFORCEMENT
52-1.01C(3) Reinforcement (rebar) COC + mill test report

52-2 EPOXY-COATED REINFORCEMENT

52-2.02A(3)(c)

Epoxy-coated reinforcement

COC + submittals

Patching material

COC + a statement

52-5.01C(4) Headed bar reinforcement COC + test reports
52-6 SPLICING
52-6.01C(5) Service or butt splice material COC + submittals
54 WATERPROOFING
54-3 PREFORMED MEMBRANE WATERPROOFING
54-3.01C Preformed membrane sheet COC + report
54-5 DECK SEAL
54-5.01C Preformed membrane sheet COC + report
57-2 WOOD STRUCTURES
57-2.01A(3) Timber and lumber COC + report
Glued laminated timbers/decking COC
57-3 PLASTIC LUMBER STRUCTURES

57-3.01C(1) Plastic lumber COC + test report & sample

* For those materials requiring additional information on or with the COC, see specification. Page 4 of 8
January 2021
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Caltrans 2018 Standard
Specifications

Material

Additional Info and/or
Attachments Required*

58-2 MASONRY BLOCK

58-2.01C(7) CMUs cocC
Aggregate for grout COoC
Grout cocC
59 STRUCTURAL STEEL COATINGS
59-1.01C Blast cleaning material COC + SDS
59-5 THERMAL SPRAY COAT STRUCTURAL STEEL
59-5.01C(1) Wire feedstock COoC

60-3.04B POLYESTER CONCRETE OVERLAYS

60-3.04B(1)(c)

Methacrylate resins

COC + samples & test report

Polyester resins

COC + samples & test report

Aggregates

COC + samples & test report

61-2 CULVERT AND DRAINAGE PIPE JOINTS

61-2.01C Joint systems COC + test results & reports
Couplers CcoC
64 PLASTIC PIPE
64-1.01C Plastic pipe COC + report
65-2 REINFORCED CONCRETE PIPE
65-2.01C RCP, direct design method COC + report
66 CORRUGATED METAL PIPE
66-1.01C Corrugated steel materials CcOoC
Corrugated aluminum materials CcOoC
67-3 METAL LINE PLATE PIPE
67-3.01C Metal liner plate pipe COC + mill test reports
68 SUBSURFACE DRAINS
68-1.01C Subsurface drain CcoC
68-2 UNDERDRAINS
68-2.01C Pipe cocC
Tubing CcOoC
Fittings CcOoC
68-7 GEOCOMPOSITE DRAIN SYSTEMS
68-7.01C Geocomposite drain COC + flow capability graph

* For those materials requiring additional information on or with the COC, see specification.
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Caltrans 2018 Standard
Specifications

Material

Additional Info and/or
Attachments Required*

69 OVERSIDE DRAINS

69-1.01C Steel pipe piles CcoC
Aluminum cocC
Plastic cocC
70-6 GRATED LINE DRAINS
70-6.01C Grated line drains COC + docu. & inspec. report

71-3.09 MACHINE SPIRAL WOUND PVC PIPELINERS

71-3.09A(1)(c) Reel of PVC strip COC + report
72-16 GABIONS
72-16.01C Gabion basket CcoC
PVC coating COC + identify
75-3 MISCELLANEOUS BRIDGE METAL
75-3.01C(1) Anchorage devices CcoC
75-3.01C(2) BRIDGE DECK DRAINAGE SYSTEM
75-3.01C(2) Fiberglass pipe and fittings CcoC
80-3 CHAIN LINK FENCES
80-3.01C Protective coating system CcOoC
Posts and braces COC + test results
81 MISCELLANEOUS TRAFFIC CONTROL DEVICES
81-2 DELINEATORS
81-2.01C Metal target plates cocC
Enamel coating COC
81-3 PAVEMENT MARKERS
81-3.01C Pavement markers cocC
82 SIGNS AND MARKERS
82-2 SIGN PANELS
82-2.01C Aluminum sheeting COoC
Retroreflective sheeting CcOoC
Screened-process colors CcOoC
Nonreflective, opaque, black film coC
Protective overlay film COoC

* For those materials requiring additional information on or with the COC, see specification.
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Caltrans 2018 Standard
Specifications

Material

Additional Info and/or
Attachments Required*

82-5 MARKERS

82-5.01C Metal target plates COoC

Enamel coating COoC

Retroreflective sheeting COoC

83-3 CONCRETE BARRIERS
83-3.01C Type 60K portable concrete barrier COC or test reports
84-2 TRAFFIC STRIPES AND PAVEMENT MARKINGS

84-2.01C Thermoplastic COC + autho., SDS & data sheet

Paint COC + autho., SDS & data sheet

Glass beads COC + autho., SDS & data sheet

Thermoplastic primer COC + test results

DIVISION X ELECTRICAL WORK

86-1.01C(6) Signal heads COC + test data

Visors COC + test data

87-2 LIGHTING SYSTEMS
87-2.01C High mast lighting luminaires COC + test data
90 CONCRETE

90-1.01C(3) Cementitious materials COC + app. signature

Blended cement COC + app. signature
90-1.01C(4) Admixture COC + authorization
90-1.01C(5) Curing compound COC + test samples

90-2 MINOR CONCRETE
90-2.01C Minor concrete COC + weighmaster cert
90-3 RAPID STRENGTH CONCRETE

90-3.01C(3) Aggregate COC + certified weight

Cementitious materials

COC + certified weight

Admixtures

COC + certified weight

90-4 PRECAST CONCRETE

90-4.01C(2) and
90-4.01D(2)(a)

Cementitious materials

COC + app. signature

Precast members (each)

COC + app. signature

Curing compound

COC + test samples

94 ASPHALTIC EMULSIONS

94-1.01C

Asphaltic emulsion

COC + reports

* For those materials requiring additional information on or with the COC, see specification.
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Caltrans 2018 Standard Material Additional Info and/or
Specifications Attachments Required*
95 EPOXY
95-1.01C Epoxy CcOoC
96 GEOSYNTHETICS
95-1.01C(1) Geosynthetic COC + test samples

* For those materials requiring additional information on or with the COC, see specification.
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Appendix 4
COC Materials Acceptance, Greenbook
Caltrans Local Assistance Procedures Manual, Exhibit 16-T2

QUALITY ASSURANCE PROGRAM (QAP)
CITY OF SIMI VALLEY
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Local Assistance Procedures Manual

Exhibit 16-T2
Materials Requiring a Certificate of Compliance per the Greenbook

Greenbook 2018

Materials Requiring a Certificate of Compliance or Certified Test Reports

Material Section # Section Title Additional Comments

1 4-5 Certificate of Compliance General Requirements

2 | Weighing and Metering Equip. 4-7 Weighing and Metering Equipment Engineer to "approve" prior to operation.

3 | Cement 201-1.21 Cement
Specific language/info required on the COC.

4 | FlyAsh 201-1.2.5.3 Fly Ash Must also submit test data upon request.

5 | Pozzolans 201-1.2.5.4 Class N Pozzolans Specific Ianguage/mfo required on the COC.
Must also submit test data upon request.

6 | Joint Sealant, Type E 201-3.9 Test Report and Certification Specific language/info required on certified test reports.

7 | Curing Compound 201--4.3 Test Report and Certification Must submit certified test report upon request.

8 | Paving Asphalt 203-1.3 Test Report and Certification Specific language/info required on certified test reports.

9 | Liquid Asphalt 203-2.2 Test Report and Certification Specific language/info required on certified test reports.

10 | Microsurfacing Emulsion (MSE) 203-3.5 Certificate of Compliance With each load. Must also submit test data upon request.

11 | Latex 203-10.2.2 Latex Specific language/info required on the COC.

12 | Asphalt Rubber Hot Mix (ARHM) 203-11.2 Materials Must also submit test reports with the COC.

13 | Crumb Rubber Modifier (CRM) 203-11.2.3.1 General (Crumb Rubber Modifier) Specific language/info required on the COC.

14 | Treated Wood 204-2.4 Quality Control Specific language/info required on the COC.

Structural Steel , Rivets, Bolts, Pins

15 206-1.1.2 Certification Specific language/info required on certified test reports.

16 | Gray Iron and Ductile Iron Castings 206-3.4.2.1 General (Tensile Testing) Must also submit test reports with the COC.

17 | Gray Cast Iron Castings 206-3.4.2.2 Gray Cast Iron Castings Spe'C.IfIC language/info required on the COC and must submit
certified test results.

18 | Ductile Iron Castings 206-3.4.2.3 Ductile Iron Castings Spe.C.IfIC language/info required on the COC and must submit
certified test results.

19 | Corrugated Steel Pipe, pipe arches. 207-11.21 General (Materials)
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Local Assistance Procedures Manual

Exhibit 16-T2
Materials Requiring a Certificate of Compliance per the Greenbook

20 | Structural Steel Products 207-12.2.1 General (Materials) Specific language/info required on the COC.

21 | Structural Aluminum Products 207-14.2.1 General (Materials) Specific language/info required on the COC.

22 | PVC Pipe 207-17.4.1 General (Test Requirements)

23 | PolyPropylene Pipe 207-25.6.1 General (Man. Facility Testing)

24 | Materials used in Sewers 211-2 Chemical Resistance (Pickle Jar) Test Specific language/info required on the COC.

25 | Viscometer Calibration 211-4.2 Calibration

26 | Engineering Geosynthetics 213-1 General (Engineering Geosynthetics) Specific language/info required on the COC.

27 | Traffic Paint, Thermo and Markers 214-2 Test Reports And Cert. of Compliance (S:%e(c::ific language/info required on certified test reports OR
28 | Precast Reinforced Concrete Box 216-8 Basis of Acceptance

29 | Fiberglass Standards 700-3.3.4 Fiberglass Standards Specific language/info required on the COC and test reports.
30 | Conductors for Series Circuits, 5000V 700-4.2.2 Conductors for Series Circuits

31 | Conductors and Cable 700-5.3.1 General (Conductors and Cable)

32 | Lamp Receptable Conductors 700-5.5.7 Electrical Components ﬁgjaisg.u”ed if required information is not marked on the
33 | LED Signal Modules 700-5.5.11.8 Certificate of Compliance

34 | LED Pedestrian Signal Module 700-5.6.6.7 Certificate of Compliance
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Appendix 5
Materials Certificate
Caltrans Local Assistance Procedures Manual, Exhibit 17-G

QUALITY ASSURANCE PROGRAM (QAP)
CITY OF SIMI VALLEY
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Local Assistance Procedures Manual Exhibit 17-G
Materials Certificate

Exhibit 17-G: Materials Certificate

MATERIALS CERTIFICATE

CITY/COUNTY LETTERHEAD
(Sample)

Date:

Federal-Aid Project Number:
Caltrans File Category 61:
Job Stamp:

Subject: Materials Certification

This is to certify that:

The results of the tests on acceptance samples indicate that the materials incorporated in the
construction work and the construction operations controlled by sampling and testing were in conformity
with the approved plans and specifications.

Exceptions to the plans and specifications are explained on the back of this
memorandum (or on attached sheet).

D No exceptions to the plans and specifications were found.

Signature of local agency engineer in responsible charge of project and title

Distribution: (For all projects) 1) Localagency Project Files (original)
2) DLAE (1 copy in Report of Expenditures)
(For projects on the NHS) 3) FHWA (1 copy)

Page 1 of 1
January 2022
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Appendix 6
Caltrans Test Method/ASTM Test Method Conversion Chart
Caltrans Local Assistance Procedures Manual, Exhibit 16-S

QUALITY ASSURANCE PROGRAM (QAP)
CITY OF SIMI VALLEY
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Local Assistance Procedures Manual

Exhibit 16-S

Caltrans Test Method- ASTM Test Method Conversion Chart

CALTRANS TEST METHOD - ASTM TEST METHOD CONVERSION CHART
Testing Procedures - for local agency use only

Use this CTM - ASTM conversion chart to assist you in determining acceptance test
requirements and frequencies, as detailed in Caltrans Construction Manual Chapter 6,

“Sampling and Testing.” Refer to the Agency, special provisions, contract plans, and applicable

standard specifications, for correct sampling and test methods (ASTM-CTM).

CTM |ASTM Book of |TEST PROCEDURE NOTE
Standar S
105 Calculations Pertaining to Gradings and Specific Gravities 2
125 Sampling Highway Materials (when approved)
D75 4.02 |Standard Practice for Sampling Aggregates 3
D979 4.03  |Practice for Sampling Bituminous Paving Mixtures 3
201 Soil & Aggregate Sample Preparation
C702 4.02 |Reducing Field Samples of Aggregate to Testing Size 13
202 Sieve Analysis of Fine and Coarse Aggregate
C136 4.02 |Sieve Analysis of Fine and Coarse Aggregate
C117 4.03 |Material Finer Than 75-um (#200) Sieve in Mineral Aggregates by Washing
205 Percentage of Crushed Particles 1
206 Specific Gravity and Absorption of Coarse Aggregate
C127 4.02 |Specific Gravity and Absorption of Coarse Aggregate
207 Specific Gravity and Absorption, Fine Aggregate
C128 4.02 |Specific Gravity and Absorption, Fine Aggregate
208 Apparent Specific Gravity of Fine Aggregate 1
211 Abrasion of Coarse Aggregate by Use of the Los Angeles Rattler Machine
C131 4.02  |Resistance to Degradation , Small-Size Coarse Agg. by Abrasion & Impact,
L.A. Machine
213 Organic Impurities in Concrete Sand
C40 4.02 |Organic Impurities in Fine Aggregate for Concrete
214 Soundness of Aggregates by Use of Sodium Sulfate 1
C88 4.02 |Soundness of Aggregates by Use of Sodium Sulfate or Magnesium Sulfate
216 Relative Compaction of Untreated and Treated, Soils & Aggregates
D1556  4.08 |Density of Soil In-place by the Sand Cone Method
D1557  4.08 |[Moisture-Density Relations of Soils & Soil-Agg. Mixtures, 10-1b. Rammer, 18-in 11
217 Sand Equivalent (only authorized method per Caltrans 07, District Materials 1,9
223 Surface Moisture in Concrete Aggregate 1
226 Moisture Content in Soils by Oven Drying
C566 4.02 |Total Moisture Content of Aggregate by Drying
227 Evaluating Cleanness of Coarse Agoregate 1
229 Durability Index 1
D3744  4.03 |Aggregate Durability Index
231 Relative Compaction of Soils by the Area Concept Utilizing Nuclear Gages 4
D2922  4.08 |[Density of Soil & Soil-Aggregate In-place by the Nuclear Method 4
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CTM - ASTM Testing Procedures - for local agency use only

Use this CTM - ASTM conversion chart to assist you in determining acceptance test
requirements and frequencies, as detailed in Caltrans Construction Manual Chapter 6,
“Sampling and Testing.” Refer to the Agency, special provisions, contract plans, and applicable
standard specifications, for correct sampling and test methods (ASTM-CTM).

CIM | ASTM Bookof |TESTPROCEDURE NOTES
Standards

301 R-Value of Treated & Untreated, Bases, Subbases & Basement Soils 1
D2844 4.08 R-Value and Expansion Pressure of Compacted Soils

302 Film Stripping
D1664 4.03 Coating and Stripping of Bitumen-Aggregate Mixtures

303 Centrifuge Kerosene Equivalent 1

304 Preparation of Bituminous Mixtures for Testing 1

D1561 4.03 Prep. of Bituminous Mixture Test Specimens by Means of Calif.
Kneading Compactor

305 Swell of Bituminous Mixtures 1
307 Moisture Vapor Susceptibility of Bituminous Mixtures 1
308 Bulk Specific Gravity and Weight Per Cubic Foot of Bituminous Mixtures

D1188 4.03 Bulk Sp.G. and Density of Compacted Bituminous Mixtures, Paraffin-
Coated Specimens

310 Asphalt and Moisture Contents of Bituminous Mixtures by Hot Solvent 5
D2172 4.03 Extraction of Bitumen from Bituminous Paving Mixtures (Method A, B, or C) 6,10
312 Design and Testing of Class “A” and “B” Cement Treated Base 1
338 Cement or Lime Content in Treated Aggregate by the Titration Method 1
339 Determination of Distributor Spread Rate
D2995 4.03 Determining Application Rate of Bituminous Distributors
362 Asphalt Content of Bituminous Mixtures by Vacuum Extraction 5
D2172 4.03 Quantitative Extraction of Bitumen from Bituminous Paving Mixtures 6
366 Stabilometer Value 1
367 Recommending Optimum Bitumen Content (OBC.) 1
370 Determining Moisture Content of Asphalt Mixtures or Mineral Agg.,
Microwave Ovens
D4643 4.08 Determination of Water (Moisture) Content of Soil by the Microwave Oven
375 In-place Density & Relative Compaction of AC Pavement (nuclear) 5,7,12
D2950 4.03 Density of Bituminous Concrete In-place by the Nuclear Method 6,7
379 Asphalt Content of Bituminous Mixtures by use of the Troxler Nuclear Gage 5,8
D4125 4.03 Asphalt Content of Bituminous Mixtures by the Nuclear Method 6,8
405 Chemical Analysis of Water 1
415 Chloride Content in Organic Additives for Portland Cement Concrete 1
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CTM - ASTM Testing Procedures - for local agency use only

Use this CTM - ASTM conversion chart to assist you in determining acceptance test

requirements and frequencies, as detailed in Caltrans Construction Manual Chapter 6,
“Sampling and Testing.” Refer to the Agency, special provisions, contract plans, and applicable
standard specifications, for correct sampling and test methods (ASTM-CTM).

CTM |ASTM Book of |TEST PROCEDURE NOTES
Standard
504 ° Air Content of Freshly Mixed Concrete by the Pressure Method
C231 4.02 | Air Content of Freshly Mixed Concrete by the Pressure Method
515 Relative Mortar Strength of Portland Cement Concrete Sand 1
518 Unit Weight of Fresh Concrete
C138 4.02 Unit Weight, Yield, and Air Content (Gravimetric) of Concrete
521 Compressive Strength of Molded Concrete Cylinders
C39 4.02 |Compressive Strength of Cylindrical Concrete Specimens
523 Flexural Strength of Concrete (using simple beam with 1
center-point loading)
C293  4.02  |Flexural Strength of Concrete (using simple beam with
center-point loading)
C78 4.02  |Flexural Strength of Concrete (using simple beam with
third-point loading)
528 Freeze Thaw Resistance of Ageregates in Air-Entrained Concrete 1
529 Proportions of Coarse Ageregate in Fresh Concrete 1
530 Determining the Effect of H,O-Reducing and Set-Retard. Admix. 1
Drying Shrinkage PCC
533 Ball Penetration in Fresh Portland Cement Concrete
C360 4.03  |Ball Penetration in Fresh Portland Cement Concrete
C143 4.02  |Slump of Freshly Mixed PCC
539 Sampling Fresh Concrete
C172  4.02  |Sampling Freshly Mixed Concrete
540 Making, Handling, & Storing Concrete Compressive. Test
Specimens in the Field
C31 4.02 |Making & Curing Concrete Test Specimens in the Field
541 Flow of Grout Mixtures (flow cone method) 1
543 Air Content of Freshly Mixed Concrete by the Volumetric Method
C173  4.02 | Air Content of Freshly Mixed Concrete by the Volumetric Method
548 Evaluation of Ageregate for Lean Concrete Base (LCB.) 1
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Notes

1. Use the CALTRANS Method.

2. Use the methods of calculation within the applicable test method first. Refer to CTM 105 as
necessary.

3. Use the Caltrans Construction Manual procedures as necessary when ASTM D75 or
D979 do not adequately cover the item to be sampled.

4. Use the direct transmission method only, the air gap method shall not be used. All
nuclear gages must have local Caltrans District calibration within the last year. The data
sheets provided by the local Caltrans District shall be used when determining the in-
place density.

5. Sample from the job site, across the mat, immediately behind the paving machine (Caltrans
Construction Manual).

6. Sample per ASTM D 979 paragraph 4.2.3., sample from the job site, across the mat,
immediately behind the paving machine.

7. All nuclear gages used for this test must be calibrated on the six (6) DNTM&R AC Standard
Blocks. The Data sheets provided by the local Caltrans District shall be used when
determining the in-place density.

8. Recommended Percent (%) AC method for Rubberized Bituminous Paving mixtures.

9. The hand method of shaking is not authorized and shall not be used. An electro-
mechanical or hand- operated mechanical. Sand Equivalent shaker must be utilized for
this test.

10. This Method covers hot solvent, centrifuge, and vacuum extraction.

11. Compaction Apparatus shall be calibrated in accordance with ASTM D 2168, Method B
(ASTM Book 4.08).

12. Test Maximum Density (TMD) shall be performed by Caltrans Test Method 375, Section
F. Test Max. Density.

13. Splitters must be of the fixed riffle type (no adjustable splitters).

Page 4 of 4
January 2018
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Gavin Newsom, Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

MATERIALS ENGINEERING TESTING SERVICES AND GEOTECHNICAL SERVICES
OFFICE OF MATERIALS MANAGEMENT AND INDEPENDENT ASSURANCE
TRANSPORTATION LABORATORY-MS 5

5900 FOLSOM BLVD.

SACRAMENTO, CA 95819-4612

METS
Making Conservation

A California Way of Life!

for Use by Local Agencies (January, 2024 revision) and Federal Highway Administration, 23 CFR 637.

Expiration Date: 10/31/2029 Status: In Compliance
Quality Assurance Program Acceptance Letter
DATE: 12/3/2024
Name of Agency: Cityof Simi Valley
Address: 2929 Tapo Canyon Rd Simi Valley 930463
Telephone Number: 805-583-6808 Fax/Email: rfuchiwaki@simivalley.org
Name and Title of Ronald K. Fuchiwaki Lic# 34663
person In Charge: Public Works Director

The document will be reviewed for compliance to California Department of Transportation, Quality Assurance (QAP) Manual

A. Document Reviewed

ITEM NO. DESCRIPTION
1 City of Simi Valley Quality Assurance Program (QAP) dated : 12/03/24
2 Caltfrans Local Assistance District:  District 7
3 Local Assistance area engineer -Buu Luu, Buu.Luu@dot.ca.gov Phone: (213)-503-2482

B. Conditions of acceptance

ITEM NO. DESCRIPTION
1 Document was reviewed and found to be in COMPLIANCE to our requirements
2 Acceptance Sampling & Testing: will be done by a certified materials laboratory.
3
Independent Assurance Program: will be done by Calfrans or a consultant-certified materials laboratory.
4 Per section 16.11 of Local Assistance Procedure Manual (LAPM), this QAP must be updated at least every five years.
5 Calirans District Local Assistance must be nofified if there is any change or deviation from this QAP.
6 Calfrans no longer provides source inspection services for projects off the SHS.
7 Provide a signed hard copy to the District 7 area engineer and DLAE for archive.

C. Reviewed by

Babak Rezaei. Email: Babak.Rezaei@dot.ca.gov
Caltrans, METS/OMMIA SOUTH - (916) 204-6077

Brbak Kegaes 12/3/2024

CERTIFIED Indeper(rdem‘ Assurance Engineer DATE.
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	NOTICE INVITING SEALED BIDS
	PROPOSAL

	QUANTITIES OF WORK:
	Contact     
	Phone ( )  
	Contact     
	Phone ( )  
	Contact     
	Phone ( )  
	21.  Contracting Requirements.
	21.1. If the Project involves the use of vehicles subject to the Regulation, Contractor must obtain copies of the valid Certificates of Reported Compliance, as described in Regulation section 2449(n), for the fleet selected for the Contract and its li...
	21.2. Contractor may not enter into a contract with a fleet for which it does not have a valid Certificate of Reported Compliance for the fleet and Contractor’s listed Subcontractors, if applicable, before entering into a new or renewed contract with ...
	21.3. The Certificates of Reported Compliance received by the Contractor  for the Project must be retained for three years after the Project’s completion. Upon request by CARB, these records must be provided to CARB within five business days of the re...
	21.4. If the Project is considered to be an emergency operation, as defined in Regulation section 2449(c)(18), it is exempt from the requirements in Regulation section 2449(i)(1)-(3). Nevertheless, Contractor must still retain records verifying vehicl...

	22. Other Contractor Requirements.
	22.1. Between March 1 and June 1 of each year, Contractor must collect new valid Certificates of Reported Compliance for the current compliance year, as defined in Regulation section 2449(n), from all fleets that have an ongoing contract with the Cont...
	22.2. Contractor may only allow fleets with valid Certificates of Reported Compliance on Contractor’s job sites.
	22.3. If Contractor discovers that any fleet intending to operate vehicles subject to the Regulation for Contractor does not have a valid Certificate of Reported Compliance, as defined in Regulation section 2449(n), or if Contractor observes any nonco...
	22.4. Upon request by CARB, Contractor must immediately disclose to CARB the name and contact information of each responsible party for all vehicles subject to the Regulation operating at the job site or for Contractor.
	22.5. If applicable, Contractor must prominently display signage for any project where vehicles subject to the Regulation as provided and within the time period contained in in the Regulation.
	END OF DOCUMENT
	DOCUMENTS FOR EXECUTION BY SUCCESSFUL BIDDER


	BETWEEN
	1. WORK.
	A. The Contractor will provide all work required by the Contract Documents (the “Work”).  The Contractor agrees to do additional work arising from changes ordered by the City in accordance with the Contract Documents.
	B. The Contractor and the City agree to abide by the terms and conditions contained in the Contract Documents;
	C. The Contractor will furnish all of the labor; supplies and materials; equipment; printing; vehicles; transportation; office space and facilities; all tests, testing and analyses; and all matters whatsoever (except as otherwise expressly specified t...
	D. “Contract Documents” means the Notice Inviting Bids; Instructions to Bidders; Supplementary Instructions to Bidders; Proposal; this Contract; Standard Specifications; Supplementary Conditions; Exhibits; Technical Specifications; List of Drawings; D...

	2. CONTRACT SUM.  The City agrees to pay the Contractor a sum not to exceed type number dollars ($numerical) for the Work in the manner set forth in the Contract Documents.  The City may adjust this amount as set forth in the Contract Documents.
	3. TIME FOR PERFORMANCE.
	A. The Contractor will fully complete the Work within 30 consecutive working days (the “Contract Time.”)
	B. The Contract Time will commence when the City issues a Notice to Proceed.  The Contract Documents will supersede any conflicting provisions included on the notice to proceed issued pursuant to this Contract.
	C. The Contractor may not perform any Work until:
	i. The Contractor furnishes proof of insurance as required by the Contract Documents; and
	ii. The City gives the Contractor a written, signed, and numbered purchase order and notice to proceed.

	D. By signing this Contract, the Contractor represents to the City that the Contract Time is reasonable for completion of the Work and that the Contractor will complete the Work within the Contract Time.
	E. Should the Contractor begin the Work before receiving written authorization to proceed, any such Work is at the Contractor’s own cost and risk.

	4. DISPUTES.  Disputes arising from this contract will be determined in accordance with the Contract Documents and Public Contracts Code §§ 10240-10240.13.
	5. THIRD PARTY CLAIMS.  In accordance with Public Contracts Code § 9201, the City will promptly inform the Contractor regarding third-party claims against the Contractor, but in no event later than ten (10) business days after the City receives such c...
	6. TAXPAYER IDENTIFICATION NUMBER.  The Contractor will provide the City with a Taxpayer Identification Number.
	7. PERMITS AND LICENSES.  Unless otherwise provided, the Contractor, at its sole expense, will obtain and maintain during the Contract Time, all necessary permits, licenses, and certificates that may be required in connection with the Work.
	8. OWNERSHIP OF DOCUMENTS.  All documents, data, studies, drawings, maps, models, photographs and reports prepared by the Contractor under the Contract Documents are the City’s property.  The Contractor may retain copies of said documents and material...
	9. INDEMNIFICATION.  The Contractor agrees to indemnify, defend, and hold the City harmless as set forth in the Contract Documents.  The requirements as to the types and limits of insurance coverage to be maintained by the Contractor as required by th...
	10. INDEPENDENT CONTRACTOR.  The City and the Contractor agree that the Contractor will act as an independent contractor and will have control of all work and the manner in which is it performed.  The Contractor will be free to contract for similar se...
	11. AUDIT OF RECORDS.  The Contractor will maintain full and accurate records with respect to all services and matters covered under this Contract.  The City will have free access at all reasonable times to such records, and the right to examine and a...
	12. NOTICES.  All communications to either party by the other party will be deemed made when received by such party at its respective name and address as follows:
	13. NO THIRD PARTY BENEFICIARY.  This Contract and every provision herein is for the exclusive benefit of the Contractor and the City and not for the benefit of any other party.  There will be no incidental or other beneficiaries of any of the Contrac...
	14. INTERPRETATION.  This Contract was drafted in, and will be construed in accordance with the laws of the State of California, and exclusive venue for any action involving this Contract will be in Ventura County.
	15. EFFECT OF CONFLICT.  In the event of any conflict, inconsistency, or incongruity between any provision of the Contract Documents, precedence will be as follows:
	A. This Contract;
	B. The Standard Specifications; and
	C. Precedence of documents as determined in the Standard Specifications.

	16. SEVERABILITY.  If any portion of the Contract Documents are declared by a court of competent jurisdiction to be invalid or unenforceable, then such portion will be deemed modified to the extent necessary in the opinion of the court to render such ...
	17. AUTHORITY/MODIFICATION.  The Parties represent and warrant that all necessary action has been taken by the Parties to authorize the undersigned to execute this Contract and to engage in the actions described herein.  This Contract may be modified ...
	18. ELECTRONIC SIGNATURES.  This Contract may be executed by the Parties on any number of separate counterparts, and all such counterparts so executed constitute one agreement binding on all the Parties notwithstanding that all the Parties are not sig...
	19. COVENANTS AND CONDITIONS.  The parties agree that all of the provisions hereof will be construed as both covenants and conditions, the same as if the words importing such covenants and conditions had been used in each separate paragraph.
	20. CAPTIONS.  The captions of the paragraphs of this Contract are for convenience of reference only and will not affect the interpretation of this Contract.
	21. TIME IS OF ESSENCE.  Time is of the essence for each and every provision of the Contract Documents.
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	1. NUMBERING OF SECTIONS
	2. MODIFICATIONS
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	Appendix D Plates, Details SV 24-17
	112-2_CURB AND SIDEWALK JOINTS
	113-2_SIDEWALK AND DRIVEWAY REPLACEMENT
	120-3_CURB AND GUTTER
	CalRecycle168
	This form must be completed and submitted to the Department of Resources Recycling and Recovery (CalRecycle) prior to authorizing a contractor(s) to commence work. Failure to provide this documentation in a timely manner may result in nonpayment of funds to the contractor(s).
	This form is intended to help the CalRecycle’s Grantees comply with the Reliable Contractor Declaration (formerly Unreliable List) requirement of their Terms and Conditions.
	The Reliable Contractor Declaration (formerly Unreliable List) provision requires the following: Prior to authorizing a contractor(s) to commence work under the Grant, the Grantee shall submit to CalRecycle a declaration signed under penalty of perjury by the contractor(s) stating that within the preceding three (3) years, none of the events listed in Section 17050 of Title 14, California Code of Regulations, Natural Resources, Division 7, has occurred with respect to the contractor(s). Please see the reverse of this page, or refer to the California Code of Regulations (www.calregs.com).
	If any of the events listed in Section 17050 have occurred, disclosure is required but will not necessarily result in CalRecycle refusing to approve the contractor. A signed statement explaining the facts and circumstances of the events must be attached to and submitted with this form.
	Contractor: Complete the form and send original to the Grantee.Grantee: Scan the form and upload it to the grant in CalRecycle’s Grant Management System. For further instruction about logging into the Grant Management System and uploading this form, reference the Procedures and Requirements. Retain the original form in your grant file. 
	grantee information

	grant number:
	grantee name:
	primary contact name:
	contractor information

	contractor name:
	authorized contractor representative name:
	mailing address:
	As the authorized representative of the above identified contractor, I declare under penalty of perjury under the laws of the State of California that within the preceding three (3) years, none of the events listed in Section 17050 of Title 14, California Code of Regulations, Natural Resources, Division 7, has occurred with respect to the above identified contractor. 
	Alternatively, as the authorized representative of the above identified contractor, I declare under penalty of perjury under the laws of the State of California that within the preceding three (3) years, if any of the events listed in Section 17050 of Title 14, California Code of Regulations, Natural Resources, Division 7, has occurred with respect to the above identified contractor, I have disclosed all such occurrences in an attached signed statement that explains the facts and circumstances of the listed events.
	Title 14 CCR, Division 7, Chapter 1
	Article 5. Unreliable Contractors, Subcontractors, Borrowers and Grantees
	Section 17050. Grounds for Placement on Unreliable List
	The following are grounds for a finding that a contractor, any subcontractor that provides services for a CalRecycle agreement, grantee or borrower is unreliable and should be placed on the CalRecycle Unreliable Contractor, Subcontractor, Grantee or Borrower List ("Unreliable List"). The presence of one of these grounds shall not automatically result in placement on the Unreliable List. A finding must be made by the Executive Director in accordance with section 17054, and there must be a final decision on any appeal that may be filed in accordance with section 17055 et seq.
	(a) Disallowance of any and/or all claim(s) to CalRecycle due to fraudulent claims or reporting; or
	(b) The filing of a civil action by the Attorney General for a violation of the False Claims Act, Government Code section 12650 et. seq; or
	(c) Default on a CalRecycle loan, as evidenced by written notice from CalRecycle staff provided to the borrower of the default; or
	(d) Foreclosure upon real property loan collateral or repossession of personal property loan collateral by CalRecycle; or
	(e) Filing voluntary or involuntary bankruptcy, where there is a finding based on substantial evidence, that the bankruptcy interfered with the CalRecycle contract, subcontract, grant or loan; or
	(f) Breach of the terms and conditions of a previous CalRecycle contract, any subcontract for a CalRecycle agreement, grant, or loan, resulting in termination of the CalRecycle contract, subcontract, grant or loan by the CalRecycle or prime contractor; or
	(g) Placement on the CalRecycle’s chronic violator inventory established pursuant to Public Resources Code section 44104 for any owner or operator of a solid waste facility; or
	(h) The person, or any partner, member, officer, director, responsible managing officer, or responsible managing employee of an entity has been convicted by a court of competent jurisdiction of any charge of fraud, bribery, collusion, conspiracy, or any act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance under any CalRecycle contract, subcontract, grant or loan; or
	(i) The person or entity is on the list of unreliable persons or entities, or similar list, of any other federal or California state agency; or
	(j) The person or entity has violated an Order issued in accordance with section 18304; or,
	(k) The person or entity has directed or transported to, has or accepted waste tires at, a site where the operator is required to have but does not have a waste tire facility permit; or,
	(l) The person or entity has transported waste tires without a waste tire hauler registration; or,
	(m) The person or entity has had a solid waste facility or waste tire permit or a waste tire hauler registration denied, suspended or revoked; or,
	(n) The person or entity has abandoned a site or taken a similar action which resulted in corrective action or the expenditure of funds by CalRecycle to remediate, clean, or abate a nuisance at the site; or
	(o) The following are additional grounds for a finding that, a person or entity described below should be placed on the Unreliable List:
	(1) The person or entity owned 20% or more of an entity on the Unreliable List at the time of the activity that resulted in its placement on the Unreliable List;
	(2) The person held the position of officer director, manager, partner, trustee, or any other management position with significant control (Principal Manager) in an entity on the Unreliable List at the time of the activity that resulted in its placement on the Unreliable List;
	(3) The entity includes a Principal Manager who:
	1. Was a Principal Manager in an entity on the Unreliable List at the time of the activity that resulted in its placement on the Unreliable List; or,
	2. Owned 20% or more of an entity on the Unreliable List at the time of the activity that resulted in its placement on the Unreliable List;
	(4) The entity has a person who owns 20% or more of the entity, if that person:
	1. Was a Principal Manager in an entity on the Unreliable List at the time of the activity that resulted in its placement on the Unreliable List; or,
	2. Owned 20% or more of an entity on the Unreliable List at the time of the activity that resulted in its placement on the Unreliable List.
	(5) The entity has another entity which owns 20% or more of the entity, if that other entity:
	1. Is on the Unreliable List; or,
	2. Owned 20% or more of an entity on the Unreliable List at the time of the activity that resulted in its placement on the Unreliable List.
	(6) Subsection (o) is not intended to apply to a person or entity that purchases or otherwise obtains an entity on the Unreliable List subsequent to its placement on the Unreliable List.
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	CITY OF SIMI VALLEY QAP 2024-06.pdf
	PURPOSE AND SCOPE
	DEFINITION OF TERMS
	Variations for Projects On THE SHS AND NHS
	On the SHS and/or On the NHS – Use Caltrans QAP and IAP
	Off the SHS and Off the NHS – Use This Local QAP and IAP

	MATERIALS ACCEPTANCE PROGRAM
	Field Sampling and Acceptance Testing (AT)
	Timely Reporting of Acceptance Testing Results
	Test Data and Summary Logs
	Acceptance of Minor Quantities without Testing
	Acceptance of Manufactured or Fabricated Materials

	MATERIALS LABORATORY
	INDEPENDENT ASSURANCE (IA) PROGRAM
	PROJECT CERTIFICATION
	RECORDS
	REFERENCES
	Exhibit 16-Z2 Acceptance Testing Results Summary Log
	Additional Info and/or Attachments Required*
	Material
	Caltrans 2018 Standard Specifications
	6-1.04 BUY AMERICA
	COC
	Crumb rubber
	6-1.04B
	COC + cert. mill test reports
	Steel and iron materials
	6-1.04C
	11-2 WELDING QUALITY CONTROL
	COC
	Welding
	11-2.03D  
	12-3 TEMP. TRAFFIC CONTROL DEVICES
	COC
	Plastic traffic drums
	12-3.03A(3)
	COC
	Type K temporary railing
	12-3.20A(3)
	COC
	Attenuator
	12-3.23A(3)
	COC
	Portable CMS
	12-3.32A(3)
	13-2 WATER POLLUTION CONTROL PROGRAM
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